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STATE OF NORTH CAROLINA
STANDARD FORM OF INFORMAL CONTRACT
AND GENERAL CONDITIONS FOR

North Carolina Department of Transportation, Division of Highways
Four-Bay Salt Storage Building, Gaston County
SCO ID# - 15-12617-01A

SCOPE OF WORK

The successful bidder will be responsible for construction of a four-bay salt storage facility. The building is
constructed of cast in place concrete walls bearing on a shaliow concrete foundation, with wood truss roof.
Mechanical and plumbing work are excluded from this project. Electrical work is provided by the contractor.

NOTICE TO BIDDERS

Sealed bids for this work will be received by:
Michael Poe, PE
Highway Division 12
1710 E. Marion St.
Shelby, NC 28151
980-552-4203

up to 2:00 PM, on Tuesday, February 27, 2018 and immediately thereafter publicly opened and read aloud. A
MANDATORY pre-bid meeting will be held for all interested bidders at 2:00 PM, on Tuesday, February 13, 2018
at the Meckienburg County Maintenance Office at: 6820 Rozzelle's Ferry Rd, Charlotte, NC 28781. Bidders will
be invited to visit the project site after the meeting. GPS for the site is: (35.381287, -81.002488)

Plans and project manual will not be distributed in paper format. Complete plans and project manual can be
obtained from the following web address: https://connect.ncdot.goviietting/Pages/Lelting-

List.aspx7let type=12&let status=Adveriised. All questions during the bid are to be directed to Michael
Mountcastle via email to mdmountcastie@ncdot.gov. All documentation during the bid period will be posted on the
web site. It is the responsibility of all participating in the bid to check the web site at intervals for addenda, list of
registered general contractors, etc.

Digital documents will be forwarded to the Associated General Contractors, Carolinas Branch, Charlotte, the local
North Carolina offices of McGraw-Hill Dodge Corporation, and the Eastern Regional Office of Reed Construction
Data in Norcross, GA, and to the following Minority Plan Rooms;

1. Hispanic Contractors Association of the Carolinas in the Winston-Salem, Charlotte, and Raleigh Areas
(877-227-1680).
2. Cherokee Business Development Center, 810 Acquoni Road, Cherokee, NC 28719 (828-497-1665).

Contractors are hereby notified that they must have proper license under the State laws governing their respective
trades and that North Carolina General Statute 87 will be observed in receiving and awarding contracts. General
Contractors must have general license classification, at minimum, for Building-Limited.

A bid bond is not required. Performance and payment bonds and insurance must be provided by the contractor.
No bid may be withdrawn after the opening of bids for a period of 30 days. The Owner reserves the right to reject
any or all bids and waive informalities. Proposals shail be made only on the form provided herein with all blank
spaces for bids properly filled in and all signatures properly executed.

Please note on the envelope — Bid Proposal: Attn: Michael Poe, PE
{Froject Name)
(Bid Date)
{Conltractor)
(License Number)
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GENERAL CONDITIONS

1. GENERAL

it is understood and agreed that by submitting a bid that the Contractor has examined these contract documents,
drawings and specifications and has visited the site of the Work, and has satisfied himself relative to the Work to be
performed.

2. DEFINITIONS

Owner: "Owner" shall mean, The State of North Carclina through NC Department of Transportation.

Contractor: "Contractor” shall mean the entity that will provide the services for the Owner.

Designer: The designer(s) are those referred to within this contract, or their authorized representatives. The
Designer(s), as referred to herein, shall mean architect and/or engineer responsible for preparing the project plans
and specifications. They will be referred to hereinafter as if each were of the singular number, masculine gender.
Contract Documents: “Contract Documents” shall consist of the Notice to Bidders; General Conditions of the
Contract; special conditions if applicable; Supplementary General Conditions; the drawing and specifications,
including all bulletins, addenda or other modifications of the drawings and specifications incorporated into the
documents prior to their execution; the bid; the contract; the performance bond if applicable; and insurance
certificates. All of these items together form the contract.

3. INTENT AND EXECUTION OF DOCUMENTS

The drawings and specifications are complementary, one to the other. That which is shown on the drawings or
called for in the specifications shall be as binding as if it were both called for and shown. The intent of the drawings
and specifications is fo establish the scope of all labor, materials, transportation, equipment, and any and all other
things necessary to provide a complete job. In case of discrepancy or disagreement in the Contract Documents,
the order of precedence shall be: Form of Contract, specifications, large-scale detail drawings, small-scale
drawings. In such cases where the nature of the work requires clarification by the Designer/ Owner, the Designer/
Owner shall furnish such clarification. Clarifications and drawings shall be consistent with the intent of the Coniract
Documents, and shall become a part thereof.

4, AS-BULT MARKED-UP CONSTRUCTION DOCUMENTS

Contractor shall provide one complete set of legible “as-buiit” marked-up construction drawings and specifications
recording any and all changes made to the original design during the course of construction. In the event no
changes occurred, submit construction drawings and specifications set with notation “No Changes.” The
Designer/Owner must receive “"As-built” marked-up construction drawings and specifications before the final pay
request can be processed.

5. SUBMITTAL DATA

The Contractor awarded the contract shall submit all specified submittals to the Owner/Designer. A minimum
number of copies as specified by the owner, of all required submittal data pertaining to construction, performance
and general dimensional criteria of the components listed in the technical specifications shall be submitted. No
material or equipment shall be ordered or installed prior to written approval of the submittals by the
Designer/Owner. Failure to provide submittal data for review on equipment listed in the technical specifications will
result in removal of equipment by the Contractor at his expense if the equipment is not in compliance with the
specifications.

6. SUBSTITUTIONS

In accordance with the provisions of G.S. 133-3, material, product, or equipment substitutions proposed by the
bidders to those specified herein can only be considered during the bidding phase until five (5) days prior to the
receipt of bids or by the date specified in the pre bid conference, when submitted to the Designer with sufficient
data to confirm material, product, or equipment equality. Proposed substitutions submitted after this time will be
considered only as potential change order.
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Submittals for proposed substitutions shall include the following information;

a.

b.

e

Name, address, and telephone number of manufacturer and supplier as appropriate.

Trade name, model or catalog designation.

Product data including performance and test data, reference standards, and technical descriptions
of material, product, or equipment. Include color samples and samples of available finishes as

appropriate.

Detailed comparison with specified products including performance capabilities, warranties, and
test resulis.

Other pertinent data including data requested by the Designer to confirm product equality.

If a proposed material, product, or equipment substitution is deemed equal by the Designer to those specified, all
bidders of record will be notified by Addendum,

7. WORKING DRAWINGS AND SPECIFICATIONS AT THE JOB SITE

The contractor shall maintain, in readable condition at his job site one complete set of working drawings and
specifications for his work including all shop drawings. Such drawings and specifications shall be avaitable for use
by the owner, designer or his authorized representative.

The contractor shall maintain at the job site, a day-to-day record of work-in-place that is at variance with the
contract documents. Such variations shall be fully noted on project drawings by the contractor and submitted to the
designer upon project completion and no later than 30 days after acceptance of the project.

8. MATERIALS, EQUIPMENT, EMPLOYEES

a.

The contractor shall, unless otherwise specified, supply and pay for all abor, transportation, materials,
tools, apparatus, lights, power, fuel, heat, sanitary facilities, water, scaffolding and incidentals
necessary for the completion of his work, and shall install, maintain and remove all equipment of the
construction, other utensils or things, and be responsible for the safe, proper and lawful construction,
maintenance and use of same, and shall construct in the best and most workmanlike manner, a
complete job and everything incidental thereto, as shown on the plans, stated in the specifications, or
reasonably implied therefrom, ali in accordance with the contract documents.

All materials shall be new and of quality specified, except where reclaimed material is authorized herein
and approved for use. Workmanship shali at ali times be of a grade accepted as the best practice of
the particular trade involved, and as stiputated in written standards of recognized organizations or
institutes of the respective trades except as exceeded or qualified by the specifications.

Upon notice, the contractor shall furnish evidence as to quality of materials.

Products are generally specified by ASTM or other reference standard and/or by manufacturer's name
and model number or trade name. When specified only by reference standard, the Contractor may
select any product meeting this standard, by any manufacturer. When several products or
manufacturers are specified as being equally acceptable, the Contractor has the option of using any
product and manufacturer combination listed. However, the contracter shall be aware that the cited
examples are used only to denote the quality standard of product desired and that they do not restrict
bidders to a specific brand, make, manufacturer or specific name; that they are used only to set forth
and convey to bidders the general style, type, character and quality of product desired; and that
equivalent products will be acceptable. Request for substitution of materials, items, or equipment shall
be submitted to the designer for approval or disapproval; the designer prior to the opening of bids shall
make such approval or disapproval. Alternate materials may be requested after the award if it can
clearly be demonstrated that it is an added benefit to the owner and the designer and owner approves.

The designer is the judge of equality for proposed substitution of products, materials or equipment.
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f.  Ifat any time during the construction and compietion of the work covered by these contract documents,
the language, conduct, or attire of any workman of the various crafts be adjudged a nuisance to the
owner or designer, or if any workman be considered detrimental to the work, the contractor shall order
such parties removed immediately from grounds.

g. The Contractor shall cooperate with the designer and the owner in coordinating construction activities.

h. The Contractor shall maintain qualified personne! and effective supervision at the site at all times
during the project, and exercise the appropriate quality control program to ensure compliance with the
project drawings and specifications. The designer is responsible for determining compliance with the
drawings and specifications.

2. CODES, PERMITS AND INSPECTIONS

The Contractor shall obtain the required permits, if required, give all notices, and comply with all ilaws, ordinances,
codes, rules and regulations bearing on the conduct of the work under this contract. if the Contractor cbserves that
the drawings and specifications are at variance therewith, he shall promptly notify the Designer in writing. If the
Contractor performs any work knowing it to be contrary to such laws, ordinances, codes, rules and regulations, and
without such notice to the Owner, he shall bear all cost arising there from.

All work under this contract shall conform to the current North Carolina Building Code and other state and national
codes as are applicable.

Projects constructed by the State of North Carolina or by any agency or institution of the State are not subject to
county or municipal building codes and may* not be subject to inspection by county or municipal authorities. Where
appropriate, the Contractor shall, cooperate with the county or municipal authorities by obtaining building permits.
The contractor at no cost may obtain permits to the owner.

All fire alarm work shall be in accordance with the latest State Construction Office (SCO) Guidelines for Fire Alarm
installation (NFPA72). Where the contract documents are in conflict with the SCO guidelines, the SCO guidelines
shall govern. The Contractor shall be responsible for all the costs for the correction of the work where he installs it
in conflict with the latest edition of the SCO Guidefines for Fire Alarm Installation..

10. PROTECTION OF WORK, PROPERTY, THE PUBLIC AND SAFETY

a. The contractors shall be jointly responsible for the entire site and the building or construction of the
same and provide all the necessary protections, as required by the owner or designer, and by laws or
ordinances governing such conditions. They shall be responsible for any damage to the owner's
property or of that of others on the job, by them, their personnel, or their subcontractors, and shall
make good such damages. They shall be responsible for and pay for any damages caused to the
owner. All contractors shall have access to the project at all times, except as indicated in the
Supplemental General Conditions.

b. The contractor shall provide cover and protect all portions of the structure when the work is not in
progress, provide and set all temporary roofs, covers for doorways, sash and windows, and all other
materials necessary to protect all the work on the building, whether set by him, or any of the
subcontractors. Any work damaged through the lack of proper protection or from any other cause,
shall be repaired or replaced without exira cost to the owner,

¢. Nofires of any kind will be allowed inside or around the operations during the course of construction
without special permission from the designer and owner.

d. The contractor shail protect all trees and shrubs designated to remain in the vicinity of the operations
by building substantial boxes around it. He shall barricade ali walks, roads, etc., as directed by the
designer to keep the public away from the construction. All trenches, excavations or other hazards in
the vicinity of the work shall be well barricaded and properly lighted at night.

e. The contractor shall provide all necessary safety measures for the protection of all persons on the job,
including the requirements of the A.G.C. Accident Frevention Manual in Construction, as amended,
and shall fuily comply with all state laws or regulations and North Carolina State Building Code
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requirements to prevent accident or injury to persons on or about the iocation of the work. He shali
clearly mark or post signs warning of hazards existing, and shall barricade excavations, elevator shafts,
stairwells and similar hazards. He shall protect against damage or injury resulting from fafling materials
and he shall maintain alt protective devices and signs throughout the progress of the work.

f. The contractor shall adhere to the rules, regulations and interpretations of the North Carolina
Department of Labor relating to Occupational Safety and Health Standards for the Construction
Industry (Title 29, Code of Federal Regulations, Part 1926, published in Volume 39, Number 122, Part
I, June 24, 1874, Federal Register), and revisions thereto as adopted by General Statutes of North
Carolina 95-126 through 155.

g. In the event of emergency affecting the safety of life, the protection of work, or the safety of adjoining
properties, the contractor is hereby autherized to act at his own discretion, without further authorization
from anyone, to prevent such threatened injury or damage. Any compensation claimed by the
contractor on account of such action shall be determined as provided for under Articie 13(b).

h.  Any and alt costs associated with correcting damage caused to adjacent properties of the construction
site or staging area shall be borne by the contractor. These costs shall include but not be limited to
fiooding, mud, sand, stone, debris, and discharging of waste products.

11. SUBCONTRACTS AND SUBCONTRACTORS

The Contractor is and remains fully responsible for his own acts or omissions as well as those of any subcontractor
or of any employee of either. The Contractor agrees that no contractual relationship exists between the
subcontractor and the Owner in regard to the contract, and that the subcontractor acts on this work as an agent or
employee of the Contractor.

12. CONTRACTOR-SUBCONTRACTOR RELATIONSHIPS

The Contractor agrees that the terms of these Contract Documents shall apply equally to each Subconfractor as to
the Confractor, and the Contractor agrees to take such action as may be necessary to bind each Subcontractor to
these terms. The Contractor further agrees to conform to the Code of Ethical Conduct as adopted by the
Associated General Confractors of America, Inc., with respect to Contractor-Subcontractor relationships. The
Owner reserves the right to limit the amount of portions of work to he subcontracted as hereinafter specified.

13, CHANGES IN THE WORK AND CLAIMS FOR EXTRA COST

a. The owner may have changes made in the work covered by the contract. These changes will not
invalidate and will not relieve or release the contractor from any guarantee given by him pertinent
to the contract provisions. These changes will not affect the validity of the guarantee bond and will
not relieve the surety or sureties of said bond. All extra work shall be executed under conditions of
the original contract.

b. Except in an emergency endangering life or property, no change shail be made by the contractor
except upon receipt of approved_change order from the designer, countersigned by the owner
authorizing such change. No claim for adjustments of the contract price shall be valid uniess this
procedure is followed. Should a claim for extra compensation by the contractor be denied by the
designer or the owner, the contractor may pursue his claim in accordance with G.S. 143-135.3.

In the event of emergency endangering life or property, the contractor may be directed to proceed
on a time and material basis whereupon the contractor shall proceed and keep accurately on such
form as specified by the designer or owner, a correct account of costs together with all proper
invoices, payrolls and supporting data. Upon completion of the work the change order will be
prepared as outlined under either Method "c(1}" or Method "c(2)" or both.

C. in determining the values of changes, either additive or deductive, contractors are restricted to the
use of the following methods:

1. Where the extra work involved is covered by unit prices quoted in the proposal, or
subsequently agreed o by the Contractor, Designer, Owner and State Construction Office the
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value of the change shall be computed by application of unit prices based on quantities,
estimated or actual as agreed of the items involved, except is such cases where a quantity
exceeds the estimated quantity allowance in the contract by one hundred percent (100%) or
more. In such cases, either party may elect to proceed under subparagraph ¢ (2) herein. If
neither party elects to proceed under ¢ (2), then unit prices shall apply.

2. The contracting parties shall negotiate and agree upon the equitable value of the change prior
to issuance of the change order, and the change order shall stipulate the corresponding lump
sum adjustment to the contract price.

Under Paragraph “b" and Methods "c(2)" above, the allowances for overhead and profit combined
shall be as follows: all contractors (the single contractmg entity (prime), his subcontractors(1* tier
subs), or their sub-subcontractors (2™ tier subs, 3" tier subs, etc.) shall be allowed a maximum of
10% on work they each self—perform the pnme contractor shalif be allowed a maximum of 5% on
contracted work of his 1% tier sub; 1% tier, 2™ tier, 3™ tier, etc. contractors shall be allowed a
maximum of 2.5% on the contracted work of their subs. ; Under Method "¢(1)", no additional
allowances shail be made for overhead and profit. In the case of deductible change orders, under
Method "c(2)" and Paragraph {b} above, the contractor shall include no less than five percent (5%)
profit, but no allowances for overhead.

The term "net cost" as used herein shall mean the difference between all proper cost additions and
deductions. The "cost" as used herein shall be limited to the following:

1. The actual costs of materials and supplies incorporated or consumed as part of the work;

2. The actual costs of labor expended on the project site; labor expended in coordination, change
order negotiation, record document maintenance, shop drawing revision or other tasks
necessary to the administration of the project are considered overhead whether they take place
in an office or on the project site.

3. The actual costs of iabor burden, limited to the costs of social security (FICA) and
Medicare/Medicaid taxes; unemployment insurance costs; health/dental/vision insurance
premiums; paid employee leave for holidays, vacation, sick leave, and/or petty leave, not to
exceed a total of 30 days per year; retirement contributions; worker's compensation insurance
premiums; and the costs of general liability insurance when premiums are computed based on
payroll amounts; the total of which shall not exceed thirty percent (30%) of the actual costs of
{abor;

4. The actual costs of rental for tools, excluding hand tools; equipment; machinery; and temporary
facilities required for the work;

5. The actual costs of premiums for bonds, insurance, permit fees and sales or use taxes related
to the work.

Overtime and extra pay for holidays and weekends may be a cost item only to the extent approved
by the owner.

Should concealed conditions be encountered in the performance of the work below grade, or
should concealed or unknown conditions in an existing structure be at variance with the conditions
indicated by the contract documents, the contract sum and time for compietion may be equitably
adjusted by change order upon claim by either party made within thirty (30) days after the condition
has been identified. The cost of such change shall be arrived at by one of the foregoing methods.
All change orders shall be supported by a unit cost breakdown showing method of arriving at net
cost as defined above.

Change orders shall be submitted by the contractor in writing to the owner/designer for review and
approval. The contractor will provide such proposal and supporting_data in suitable format. The
designer shall verify correctness. Delay in the processing of the change order due to lack of proper
submittal by the contractor of all required supporting data shall not constitute grounds for a time
extension or basis of a claim. Within fourteen (14) days after receipt of the contractor’s accepted
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proposal including all supporting documentation required by the designer, the designer shall
prepare the change order and forward to the contractor for his signature or otherwise respond, in
writing, to the contractor's proposal. Within seven (7) days after receipt of the change order
executed_by the contractor, the designer shall, certify the change order by his signature, and
forward the change order and afl supporting data to the owner for the owner's signature. The
owner shall execute the change order, within seven (7) days of receipt.

At the time of signing a change order, the contractor shall be required to certify as follows:

"| certify that my bonding company will be notified forthwith that my contract has been changed by
the amount of this change order, and that a copy of the approved change order will be mailed upon
receipt by me to my surety "

h. A change order, when issued, shall be full compensation, or credit, for the work included, omitted
or substituted. 1t shall show on its face the adjustment in time for completion of the project as a
result of the change in the work.

i. If, during the progress of the work, the owner requests a change order and the contractor's terms
are unacceptable, the owner, may require the contractor to perform such work on a time and
material basis whereupon the contractor shall proceed and keep accurately on such form as
specified by the Designer or owner, a correct account of cost together with ail proper invoices,
payrolls and supporting data. Upon completion of the work a change order wilt be prepared with
allowances for overhead and profit per paragraph d. above and “net cost” and “cost” per paragraph
e. above. Without prejudice, nothing in this paragraph shall preclude the owner from performing or
to have performed that portion of the work requested in the change order.

14. ANNULMENT OF CONTRACT

if the contractor fails to begin the work under the contract within the time specified, or the progress of the work is
not maintained on schedule, or the work is not completed within the tirne specified, or fails to perform the work with
sufficient workmen and equipment or with sufficient materials to ensure the prompt completion of said work, or shall
perform the work unsuitably or shall discontinue the prosecution of the work, or if the contractor shall become
insolvent or be declared bankrupt or commit any act of bankruptcy or insolvency, or allow any final judgment to
stand against him unsatisfied for a period of forty-eight (48) hours, or shall make an assignment for the benefit of
creditors, or for any other cause whatsoever shall not carry on the work in an acceptable manner, the owner may
give notice in writing, sent by certified mail, return receipt requested, to the contractor and his surety (if applicable)
of such delay, neglect or default, specifying the same, and if the contractor within a period of seven (7) days after
such notice shall not proceed in accordance therewith, then the owner shall, declare this contract in default, and,
thereupon, the surety shall promptly take over the work and complete the performance of this contract in the
manner and within the time frame specified. in the event the confractor, or the surety (if applicable) shall fail to take
over the work to be done under this contract within seven (7) days after being so notified and notify the owner in
writing, sent by certified mail, return receipt requested, that he is taking the same over and stating that he will
diligently pursue and complete the same, the owner shall have full power and authority, without violating the
contract, to take the prosecution of the work out of the hands of said contractor, to appropriate or use any or all
contract materials and equipment on the grounds as may be suitable and acceptable and may enter into an
agreement, either by public letting or negotiation, for the completion of said contract according to the terms and
provisions thereof or use such other methods as in his opinion shall be required for the completion of said contract
in an acceptable manner. All costs and charges incurred by the owner, together with the costs of completing the
work under contract, shall be deducted from any monies due or which may become due said contractor and surety
(if applicable). In case the expense so incurred by the owner shall be less than the sum which would have been
payabie under the contract, if it had been completed by said contractor, then the said contractor and surety (if
applicable) shall be entitled to receive the difference, but in case such expense shall exceed the sum which would
have been payable under the contract, then the contractor and the surety (if applicable) shall be liable and shall pay
to the owner the amount of said excess.

15. TERMINATION FOR CONVENIENCE

a. Owner may at any time and for any reason terminate Contractor’s services and work at Owner's
convenience, after notification to the contractor in writing via certified mail. Upon receipt of such
notice, Contractor shall, unless the notice directs otherwise, immediately discontinue the work and
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placing of orders for materials, facilities and supplies in connection with the performance of this
Agreement.

b. Upon such termination, Contractor shall be entitled to payment only as follows: (1} the actual cost
of the work completed in conformity with this Agreement; plus, (2) such other costs actually
incurred by Contractor as approved by Owner; (3) plus ten percent {(10%) of the cost of the balance
of the work to be completed for cverhead and profit. There shall be deducted from such sums as
provided in this subparagraph the amount of any payments made to Contractor prior to the date of
the termination of this Agreement. Contractor shall not be entitled to any ¢laim or claim of lien
against Owner for any additional compensation or damages in the event of such termination and
payment.

16. OWNER'S RIGHT TO DO WORK

If, during the progress of the work or during the period of guarantee, the contractor fails to prosecute the work
properly or to perform any provision of the contract, the owner, after seven (7) days' written notice sent by certified
mail, return receipt requested, to the contractor from the designer, may perform or have performed that portion of
the work. The cost of the work may be deducted from any amounts due or to become due to the contractor, such
action and cost of same having been first approved by the designer. Should the cost of such action of the owner
exceed the amount due or to become due the centractor, then the contractor or his surety, or both, shall be liable
for and shall pay to the owner the amount of said excess.

17. REQUESTS FOR PAYMENT

Contractor shall refer to the Supplemental General Conditions for specific directions on payment schedule,
procedures and the name and address where to send applications for payments for this project. It is imperative that
invoices be sent only to the above address in order to assure proper and timely delivery and handling.

The Designer/Owner will process all Contractor pay requests as the project progresses. The Contractor shall
receive payment within thirty (30) consecutive days after Designer/Owner's approval of each pay request. Payment
will only be made for work performed as determined by the Designer/Owner.

Retainage:
a, Retainage withheld will not exceed 5% at any time.
b. The same terms apply to general contractor and subcontractors alike.
c. Following 50% completion of the project no further retainage will be withheld if the
contractor/subcontractor has performed their work satisfactarily,
d. Exceptions:
1. Owner/Contractor can reinstate retainage if the contractor/subcontractor does not continue
to perform satisfactorily.
2. Fellowing 50% completion of the project, the owner is authorized to withhold additional
retainage from a subsequent periodic payment if the amount of retainage withheld falls
below 2.5%.

Final payment will be made within forty-five (45) consecutive days after acceptance of the work, receipt of marked-
up “as-built” drawings and specifications and the submission both of notarized Contractor's affidavit and final pay
request. All pay requests shall be submitted to the Designer/Owner for approval.

THE CONTRACTOR'S FINAL PAYMENT AFFIDAVIT SHALL STATE: "THIS IS TO CERTIFY THAT ALL COSTS
OF MATERIALS, EQUIPMENT, LABOR, SUBCONTRACTED WORK, AND ALl ELSE ENTERING INTO THE
ACCOMPLISHMENT OF THIS CONTRACT, INCLUDING PAYROLLS, HAVE BEEN PAID IN FULL."

18. PAYMENTS WITHHELD

The designer with the approval of the Owner may withhold payment for the following reasons:

a. Faulty work not corrected.
b. The unpaid balance on the contract is insufficient to complete the work in the judgment of the
designer.
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c. To provide for sufficient contract balance to cover liquidated damages that will be assessed.

d. The secretary of the Department of Administration may authorize the withholding of payment for
the following reasons:

i.Claims filed against the contractor or evidence that a claim will be filed.
ii. Evidence that subcontractors have not been paid.

When grounds for withholding payments have been removed, payment will be released. Delay of payment due the
contractor without cause will make owner liable for payment of interest to the contractor as provided in G.S.
143-134.1. As provided in G.S. 143-134.1(e), the owner shall not be liable for interest on payments withheld by the
owner for unsatisfactory job progress, defective construction not remedied, disputed work, or third-party claims filed
against the owner or reasonable evidence that a third-party claim wilt be filed.

19. MINIMUM INSURANCE REQUIREMENTS

The work under this contract shall not commence until the contractor has obtained all required insurance and
verifying certificates of insurance have been approved in writing by the owner. These certificates shall document
that coverages afforded under the policies will not be cancelled, reduced in amount or coverages eliminated until at
ieast thirty (30) days after mailing written notice, by certified mail, return receipt requested, to the insured and the
owner of such alteration or cancellation. If endorsements are needed to comply with the notification or other
requirements of this article copies of the endorsements shall be submitted with the certificates.

a. Worker's Compensation and Employer's Liability

The contractor shall provide and maintain, until final acceptance, workmen's compensation
insurance, as required by law, as well as employer's liability coverage with minimum limits of
$100,000.

b. Public Liability and Property Damage

The contractor shall provide and maintain, until final acceptance, comprehensive general liability
insurance, including coverage for premises operations, independent contractors, completed
operations, products and contractual exposures, as shall protect such contractors from claims
arising out of any bodily injury, including accidental death, as well as from claims for property
damages which may arise from operations under this contract, whether such operations be by the
contractor or by any subcontractor, or by anyone directly or indirectly employed by either of them
and the minimum limits of such insurance shali be as follows:

Bodily Injury: $500,000 per occurrence
Property Damage: $100,000 per occurrence / $300,000 aggregate

In fieu of limits listed above, a $500,000 combined single limit shall satisfy both conditions.

Such coverage for completed operations must be maintained for at least two (2) years following
final acceptance of the work performed under the contract.

c. Property Insurance {Builder's Risk/Installation Floater)

The contractor shalf purchase and maintain property insurance until final acceptance, upon the
entire work at the site to the full insurable value thereof. This insurance shall include the interests
of the owner, the contractor, the subcontfraciors and sub-subcontractors in the work and shall
insure against the perils of fire, wind, rain, flood, extended coverage, and vandalism and malicious
mischief. If the owner is damaged by failure of the contractor to purchase or maintain such
insurance, then the contractor shall bear all reasonable costs properly attributable thereto, the
contractor shall effect and maintain similar property insurance on portions of the work stored off the
site when request for payment per articles so inciudes such portions.
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d. Deductible

Any deductible, if applicable to loss covered by insurance provided, is to be borne by the
contractor.

e Other Insurance

The contractor shall obtain such additional insurance as may be required by the owner or by the
General Statutes of North Carolina including motor vehicle insurance, in amounts not less than the
statutory limits.

f. Proof of Carriage

The contractor shall furnish the owner with satisfactory proof of carriage of the insurance required
before written approval is granted by the owner.

20. ASSIGNMENT

No assignment of the Confractor's obligations or the Contractor's right to receive payment hereunder shall be
permitted. However, upon written request approved by the Owner and solely as a convenience to the Contractor,
the Owner may: {1) forward the Contractor's payment check directly to any person or entity designated by the
Contractor, and (2) include any person or entity designated by Contractor as a joint payee on the Contractor's
payment check. In no event shall such approval and action obligate the Owner to anyone other than the
Contractor, and the Contractor shall remain responsible for fulfillment of all contract obligations.

21. CLEANING UP AND RESTORATION OF SITE

The Contractor shall keep the sites and surrounding area reasonably free from rubbish at all times and shall
remove debris from the site from time to time or when directed to do so by the Owner. Before final inspection and
acceptance of the project, the Contractor shall thoroughly clean the sites, and completely prepare the project and
site for use by the Owner.

At the end of construction, the contractor shall oversee and implement the restoration of the construction site to its
original state. Restoration includes but not limited to walks, drives, lawns, trees and shrubs, corridors, stairs and
other elements shall be repaired, cleaned or otherwise restored to their original state.

22. GUARANTEE

The contractor shall unconditionally guarantee materials and workmanship against patent defects arising from
faulty materials, faulty workmanship or negligence for a period of twelve {12) months following the final acceptance
of the work and shall replace such defective materials or workmanship without cost to the owner.

Where items of equipment or material carry a manufacturer's warranty for any period in excess of twelve (12)
months, then the manufacturer's warranty shall apply for that particular piece of equipment or material. The
contractor shall replace such defective equipment or materials, without cost to the owner, within the manufacturer's
warranty period.

Additionally, the owner may bring an action for latent defects caused by the negligence of the contractor, which is
hidden or not readily apparent to the owner at the time of beneficial occupancy or final acceptance, whichever
occurred first, in accordance with applicabie law.

Guarantees for roefing workmanship and materials shall be stiputated in the specifications sections governing such
roof, equipment, materials, or supplies,

23. STANDARDS

All manufactured items and/or fabricated assemblies subject to operation under pressure, operation by connection
to an electric source, or operation involving a connection to a manufactured, natural, or LP gas source shall be
constructed and approved in a manner acceptable to the appropriate State inspector which customarily requires the
label or re-examination listing or identification marking of appropriate safety standard organization, such as the
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American Society of Mechanical Engineers for pressure vessels; the Underwriters Laboratories and/or National
Electrical Manufacturers Association for electrically operated assembilies; or the American Gas Association for gas
operated assemblies, where such approvals of listings have been established for the type of device offered and
furnished. Further, all items furnished shall meet all requirements of the Occupational Safety and Health Act
(OSHA), and State and federal requirements relating to clean air and water pollution. All equipment and
products must be independent third party tested and labeled (UL, FM, or CTS) before final connections to
Owner services or utilities.

24, TAXES

a.

Federal excise taxes do not apply to materials entering into state work (Internal Revenue Code,
Section 3442(3)).

Federal transportation taxes do not apply to materials entering into state work (internal Revenue
Code, Section 3475(b) as amended).

North Carolina sales tax and use tax, as required by law, do apply to materials entering into state
work and such costs shall be included in the bid proposal and contract sum.

Local option sales and use taxes, as required by law, do apply to materials entering into state work
as applicable and such costs shall be included in the bid proposal and contract sum.

Accounting Procedures for Refund of County Sales & Use Tax
Amount of county sales and use tax paid per contractor's statements:

Contractors performing contracts for state agencies shall give the state agency for whose project
the property was purchased a signed statement containing the information listed in G.S. 105-
164.14(e).

The Department of Revenue has agreed that in lieu of obtaining copies of sales receipts from
contractors, an agency may obtain a certified statement as of April 1, 1991 from the contractor
setting forth the date, the type of property and the cost of the property purchased from each
vendor, the county in which the vendor made the sale and the amount of local sales and use taxes
paid thereon. If the property was purchased out-of-state, the county in which the property was
delivered should be listed. The contractor should also be notified that the certified statement may
be subject to audit.

In the event the contractors make several purchases from the same vendor, such certified
statement must indicate the invoice numbers, the inclusive dates of the invoices, the total amount
of the invoices, the counties, and the county sales and use taxes paid thereon.

Name of taxing county: The position of a sale is the retailer's place of business located within a
taxing county where the vendor becomes contractually obligated to make the sale. Therefore, it is
important that the county tax be reported for the county of sale rather than the county of use.

When property is purchased from out-of-state vendors and the county tax is charged, the county
should be identified where delivery is made when reporting the county tax.

Such statement must also include the cost of any tangible personal property withdrawn from the
contractor's warehouse stock and the amount of county sales or use tax paid thereon by the
confractor.

Similar certified statements by his subcontractors must be obtained by the general contractor and
furnished to the claimant.

Contractors are not to include any tax paid on supplies, tools and equipment which they use to

perform their contracts and should include only those building materials, supplies, fixtures and
equipment which actually become a part of or annexed to the building or structure.
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25, EQUAL OPPORTUNITY CLAUSE

The non-discrimination clause contained in Section 202 (Federal) Executive Order 11246, as amended by
Executive Order 11375, relative to equal employment opportunity for all persons without regard to race, color,
religion, sex or national origin, and the implementing rules and regulations prescribed by the secretary of Labor, are
incorporated herein,

The contractor(s) agree not to discriminate against any employee or applicant for employment because of physical
or mental disabilities in regard to any position for which the employee or applicant is qualified. The contractor
agrees to take affirmative action to employ, advance in employment and otherwise treat qualified individuals with
such disabilities without discrimination based upon their physical or mental disability in all employment practices.

26. MINORITY BUSINESS PARTICIPATION

GS 143-128.2 establishes a ten percent (10%) goal for participation by minority business in total value of work for
each State building project.

For construction contracts with a value of less than $300,000, the Owner has the responsibility to make a good faith
effort to solicit minority bids and to attain the goal. The contractor shall include with his bid a completed
tdentification of HUB Certified/Minority Business Participation form. Contractor shall submit completed Appendix E
MBE Documentation for Contract Payments form with final payment request.

27. ACCESS TO PERSONS AND RECORDS

The State Auditor shall have access to persons and records as a result of all contracts or grants entered into by the
Owner in accordance with Generai Statute 147-64.7. The Owner’s internal auditors shall also have the right to
access and copy the Contractor's records relating to the Contract and Project during the term of the Contract and
within two years following the completion of the Project/close-out of the Contract to verify accounts, accuracy,
information, calculations and/or data affecting and/or relating to Contractor's requests for payment, requests for
change orders, change orders, claims for extra work, requests for time extensions and related claims for
delay/extended general conditions costs, claims for lost productivity, claims for lost efficiency, claims for idle
equipment or labor, claims for price/cost escalation, pass-through claims of subcontractors and/or suppliers, and/or
any other type of claim for payment or damages from Owner and/cr its project representatives.

28, GOVERNING LAWS

This contract is made under and shall be governed by and construed in accordance with the laws of the State of
North Carolina. The Contractor shall comply with all applicable federal, State and jocal laws, statutes, ordinances
and regulations including, but not limited to, the Omnibus Transportation Act of 1991 and its implementing
regulations.

29, CONTRACTOR EVALUATION
The contractor's overall work performance on the project shall be fairly evaluated in accordance with the State
Building Commission policy and procedures, for determining qualifications to bid on future State projects. In

addition to final evaluation, an interim evaluation may be prepared during the progress of project. The owner may
request the contractor's comments to evaluate the designer.
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SUPPLEMENTARY GENERAL CONDITIONS

TIME OF COMPLETION

The Contractor shall commence work to be performed under this Confract on a date to be specified in written order
from the Designer and shall fully complete all work hereunder within (120) consecutive calendar days from the
Notice to Proceed for base bid contract. For each day in excess of the above number of days, the Contractor shal
pay the Owner the amount of two-hundred dollars ($200) as liquidated damages reasonably estimated in advance
to cover the losses to be incurred by the Owner should the Contractor fail to complete the Work within the time
specified.

If the Contractor is delayed at any time in the progress of his work by any act or negligence of the Qwner, his
employees or his separate contractor, by changes ordered in the work; by abnormal weather conditions; by any
causes beyond the Contractor's control or by other causes deemed justifiable by Owner, then the contract time may
be reasonably extended in a written order from the Owner upon written request from the contractor within fen days
following the cause for delay. Time extensions for weather delays, acts of God, labor disputes, fire, delays in
transportation, unavoidable casualties or other delays which are beyond the control of the Owner do not entitle the
Contractor to compensable damages for delays. Any contractor claim for compensable damages for delays is
fimited to delays caused solely by the owner or ifs agents.

PAYMENTS
Monthly applications for payment may be made using standard AIA forms. See also Section 01 2000.
ROOFING GUARANTEE

The following paragraph is hereby added and shalt become a part of the Guarantee of the General Conditions of
the Contract. The substitution of an equal or longer term manufacturer's warranty in lieu of this requirement will not
be accepted.

The Roofing Contractor shall warrant the materials and workmanship of the roofing system against leakage and
against defects due to faulty materials, workmanship and contract negligence for a period of two (2) years following
acceptance of the project by the Owner."

The Roofing System Manufacturer shall inspect the installation and warrant the materials and workmanship of the
roofing system against leakage for a minimum period of ten (10} years following accepfance of the project by the
Owner.

UTILITIES

This site has no existing facilities, water, or electrical service. The Contractor will be responsible for providing on-
site toilet, water, and temporary power.

USE OF SITE
Site access is {0 be coordinated with the local NCDOT county maintenance department.
PERFORMANCE AND PAYMENT BONDS

Contractor shall furnish a Performance Bond and Payment Bond executed by a surety company authorized to do
business in North Carolina. The bonds shalt be in the full contract amount. Bonds shall be executed in the form
bound with these specifications (Forms 307 & 308). An authorized agent of the bonding company whe is licensed
to do business in North Carolina shall countersign ail bonds.

MINORITY BUSINESS PARTICIPATION

The state-wide goal is 10% participation by HUB certified subcontractors. Certified contractors may be found at
WWW.40a.N¢.gov,
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SECTION 01 2000
PRICE AND PAYMENT PROCEDURES
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Procedures for preparation and submittal of applications for progress payments.
1.02 SCHEDULE OF VALUES

A. Electronic media printout including equivalent information will be considered in lieu of standard
form specified; submit draft to Architect for approval.

B. Forms filled out by hand will not be accepted.
C. Submit Schedule of Values via email within 20 days after date established in Notice to Proceed.
D. Revise schedule to list approved Change Orders, with each Application For Payment.
1.03 APPLICATIONS FOR PROGRESS PAYMENTS
A.  Payment Period: Submit at intervals stipulated in the Agreement.

B. Electronic media printout including equivalent information will be considered in lieu of standard
form specified; submit sample to Architect for approvat.

Forms filled out by hand will not be accepted.
Execute certification by signature of authorized officer,
Submit one copy of each Application for Payment.

Include the following with the application:
1. Affidavits attesting to off-site stored products.

G. When Architect requires substantiating information, submit data justifying dollar amounts in
question. Provide one copy of data with cover letter for each copy of submittal. Show
application number and date, and line item by number and description.

1.04 APPLICATION FOR FINAL PAYMENT

A. Prepare Application for Final Payment as specified for progress payments, identifying total
adjusted Contract Sum, previous payments, and sum remaining due.

B. Application for Final Payment will not be considered until the following have been accomplished:
1. All closeout procedures specified in Section 01 7000.

END OF SECTION

mmou o
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SECTION 01 3000
ADMINISTRATIVE REQUIREMENTS

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Preconstruction meeting.
Progress meetings.
Construction progress schedule.
Coordination drawings.
Submittals for review, information, and project closeout.
Number of copies of submittals.
. Submittal procedures.
PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 PRECONSTRUCTION MEETING

A. Architect will schedule a meeting after Notice of Award.

B. Aftendance Required:
1. Owner,
2. Architect.
3. Contractor.

3.02 PROGRESS MEETINGS

A. Schedule and administer meetings throughout progress of the Work at maximum monthly
intervals.

oamMmooOow

B. Architect will make arrangements for meetings, prepare agenda with copies for participants,
preside at meetings.

C. Attendance Required: Job superintendent, major Subcontractors and suppliers, Owner,
Architect, as appropriate to agenda topics for each meeting.

3.03 CONSTRUCTION PROGRESS SCHEDULE
A. If preliminary schedule requires revision after review, submit revised schedule within 10 days.

B. Within 20 days after review of preliminary schedule, submit draft of proposed complete
schedule for review.

C. Within 10 days after joint review, submit complete schedule.
3.04 SUBMITTALS FOR REVIEW

A.  When the following are specified in individual sections, submit them for review:
1. Product data.
2. Shop drawings.
3. Samples for selection.
4. Samples for verification.

B. Submit to Architect for review for the limited purpose of checking for conformance with
information given and the design concept expressed in the contract documents.

Samples will be reviewed only for aesthetic, color, or finish selection.

D. After review, provide copies and distribute in accordance with SUBMITTAL PROCEDURES
article below and for record documents purposes described in Section 01 7800 - Closeout
Submittals.

3.05 SUBMITTALS FOR INFORMATION
A.  When the following are specified in individual sections, submit them for information:

%
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B.

Design data.

Certificates.

Test reports.

Inspection reports.
Manufacturer's instructions.
Manufacturer's field reports.
Other types indicated.

Submit for Architect's knowledge as contract administrator or for Owner. No action will be
taken.

NOGHA WA

3.06 SUBMITTALS FOR PROJECT CLOSECQUT

A
B.
C.

D.

Submit Correction Punch List for Substantial Completion.

Submit Final Correction Punch List for Substantial Compistion.

When the following are specified in individual sections, submit them at project closeout:
Project record documents.

Operation and maintenance data.

Warranties.

Bonds.

Other types as indicated.

Submit for Owner's benefit during and after project completion.

;b=

3.07 NUMBER OF COPIES OF SUBMITTALS

A

B.

Electronic Documents: Submit one electronic copy in PDF format; an electronically-marked up
file will be returned. Create PDFs at native size and right-side up; illegible files will be rejected.
Samples: Submit the number specified in individual specification sections; one of which will be
retained by Architect.

1. After review, produce duplicates.

2. Retained samples will not be returned to Contractor unless specifically so stated.

3.08 SUBMITTAL PROCEDURES

A, Shop Drawing Procedures:

1.  Prepare accurate, drawn-to-scale, original shop drawing documentation by interpreting the
Contract Documents and coordinating related Work.

2. Generic, non-project specific information submitted as shop drawings do not meet the
requirements for shop drawings.

B. Sequentially number the transmittal form. Revise submittals with original number and a
sequential alphabetic suffix.

C. ldentify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number, and
specification section number, as appropriate on each copy.

D. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of
Products required, field dimensions, adjacent construction Work, and coordination of
information is in accordance with the requirements of the Work and Contract Documents,

E. Schedule submittals to expedite the Project, and coordinate submission of related items.

F. For each submittal for review, allow 15 days excluding delivery time to and from the Contractor.

G. ldentify variations from Contract Documents and Product or system limitations that may be
detrimental to successful performance of the completed Work.

H. Provide space for Contractor and Architect review stamps.

. When revised for resubmission, identify all changes made since previous submission.

J. Distribute reviewed submittals as appropriate. Instruct parties to promptly report any inability to
comply with requirements,
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K. Submittals not requested will not be recognized or processed.
END OF SECTION
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SECTION 01 4000
QUALITY REQUIREMENTS

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Testing and inspection services.

B. Control of installation.

C. Tolerances.

D. Defect Assessment.
1.62 RELATED REQUIREMENTS

A.  Section 01 3000 - Administrative Requirements: Submittal procedures.
1.03 TESTING AND INSPECTION AGENCIES

A, Owner will employ and pay for services of an independent testing agency to perform specified
testing.

B. Employment of agency in no way relieves Contractor of obligation to perform Work in
accordance with requirements of Contract Documents.

PART 3 EXECUTION
2.01 CONTROL OF INSTALLATION

A.  Monitor quality control over suppliers, manufacturers, products, services, site conditions, and
workmanship, to produce Work of specified quality.

B. Comply with manufacturers’ instructions, including each step in seguence.

C. Should manufacturers' instructions conflict with Contract Documents, request clarification from
Architect before proceeding.

D. Comply with specified standards as minimum quality for the Work except where more stringent
tolerances, codes, or specified requirements indicate higher standards or more precise
workmanship.

E. Have Work performed by persons qualified to produce required and specified quality.

F.  Verify that field measurements are as indicated on shop drawings or as instructed by the
manufacturer.

G. Secure products in place with positive anchorage devices designed and sized to withstand
stresses, vibration, physical distortion, and disfigurement.

2.02 TOLERANCES

A.  Monitor fabrication and instaliation tolerance control of products to produce acceptable Work.
Do not permit tolerances to accumulate.

B. Comply with manufacturers' tolerances. Should manufacturers' tolerances conflict with Contract
Documents, request clarification from Architect before proceeding.
C. Adjust products to appropriate dimensions; position before securing products in place.
2.03 TESTING AND INSPECTION

A. Testing Agency Duties:

1. Provide qualified personnel at site. Cooperate with Architect and Contractor in
performance of services.

2. Perform specified sampling and testing of products in accordance with specified
standards.

3. Ascertain compliance of materials and mixes with requirements of Contract Documents,

4. Promptly notify Architect and Contractor of observed irregularities or non-conformance of
Work or products.

5. Perform additional tests and inspections required by Architect.
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6. Submit reports of all tests/inspections specified.

B. Contractor Responsibilities:
1. Deliver to agency at designated location, adequate samples of materials proposed to be
used that require testing, along with proposed mix designs.
2. Cooperate with laboratory personnel, and provide access to the Work and to
manufacturers' facilities.
3. Provide incidental labor and facilities:
a. To provide access to Work to be tested/inspected.
b. To obtain and handle samples at the site or at source of Products to be
tested/inspected.
c. To facilitate testsfinspections.
d. To provide storage and curing of test samples.
4. Notify Architect and laboratory 24 hours prior to expected time for operations requiring
testing/inspection services.
5. Employ services of an independent qualified testing laboratory and pay for additional
samples, tests, and inspections required by Contractor beyond specified requirements.
6. Arrange with Owner's agency and pay for additicnal samples, tests, and inspections
required by Contractor beyond specified requirements.

C. Re-testing required because of non-conformance to specified requirements shall be performed
by the same agency on instructions by Architect.

D. Re-testing required because of non-conformance to specified requirements shall be paid for by
Contractor.

2.04 DEFECT ASSESSMENT
A.  Replace Work or portions of the Work not conforming to specified requirements.

B. If, in the opinion of Architect, it is not practical to remove and replace the Work, Architect will
direct an appropriate remedy or adjust payment.

END OF SECTION
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SECTION 01 6000
PRODUCT REQUIREMENTS

PART 1 GENERAL
1.01 SECTION INCLUDES

A.  General product requirements.

B. Transportation, handling, storage and protection.

C. Product option requirements.

D. Substitution limitations and procedures.

E. Maintenance materials, including extra materials, spare parts, tools, and software.
1.02 RELATED REQUIREMENTS

A. Section 01 4000 - Quality Requirements: Product quality monitoring.
1.03 SUBMITTALS

A. Product Data Submittals: Submit manufacturer's standard published data. Mark each copy to
identify applicable products, models, options, and other data. Supplement manufacturers'
standard data to provide information specific to this Project.

B. Shop Drawing Submittals: Prepared specifically for this Project; indicate utility and electrical
characteristics, utility connection requirements, and location of utility outlets for service for
functional equipment and appliances.

C. Sample Submittals: Hlustrate functional and aesthetic characteristics of the product, with
integral parts and attachment devices. Coordinate sample submittals for interfacing work.
1.  For selection from standard finishes, submit samples of the full range of the
manufacturer's standard colors, textures, and patterns.

PART 2 PRODUCTS
2.01 NEW PRODUCTS

A.  Provide new products unless specifically required or permitted by the Contract Documents.
2.02 PRODUCT OPTIONS

A. Products Specified by Reference Standards or by Description Only: Use any product meeting
those standards or description.

B. Products Specified by Naming One or More Manufacturers: Use a product of one of the
manufacturers named and meeting specifications, no options or substitutions allowed.

C. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions;
Submit a request for substifution for any manufacturer not named.

2.03 MAINTENANCE MATERIALS

A.  Fumnish extra materials, spare parts, tools, and software of types and in quantities specified in
individual specification sections.

B. Deliver to Project site; obtain receipt prior to final payment.
PART 3 EXECUTION
3.01 SUBSTITUTION PROCEDURES

A, Instructions to Bidders specify time restrictions for submitting requests for substitutions during
the bidding period. Comply with requirements specified in this section.

B. Document each request with complete data substantiating compliance of proposed substitution
with Contract Documents.
C. Arequest for substitution constitutes a representation that the submitter:

1. Has investigated proposed product and determined that it meets or exceeds the quality
level of the specified product.

2. Will provide the same warranty for the substitution as for the specified product.
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D.

3. Wil coordinate installation and make changes to other Work that may be required for the
Work to be complete with no additional cost to Owner.

4.  Waives claims for additional costs or time extension that may subsequently become
apparent,

Substitution Submittal Procedure:

1. Submit one copies of request for substitution for consideration. Limit each request to one
proposed substitution.

2. Submit shop drawings, product data, and certified test results attesting to the proposed
product equivalence. Burden of proof is on proposer.

3.  The Architect will notify Contractor in writing of decision to accept or reject request.

3.02 TRANSPORTATION AND HANDLING

A.

B.

G.

H.

Package products for shipment in manner to prevent damage; for equipment, package to avoid
loss of factory calibration.

If special precautions are required, attach instructions prominently and legibly on outside of
packaging.

Coordinate schedule of product delivery to designated prepared areas in order to minimize site
storage time and potential damage to stored materials.

Transport and handle products in accordance with manufacturer's instructions,

Transport materials in covered trucks to prevent contamination of product and littering of
surrounding areas.

Promptly inspect shipments to ensure that preducts comply with requirements, quantities are
correct, and products are undamaged.

Provide equipment and personnel to handle preducts by methads to prevent soiling,
disfigurement, or damage, and to minimize handling.

Arrange for the return of packing materials, such as wood pallets, where economically feasible.

3.03 STORAGE AND PROTECTION

A.

oo

Designate receiving/storage areas for incoming products so that they are delivered according to
installation schedule and placed convenient to work area in order to minimize waste due to
excessive materials handling and misapplication.

Store and protect products in accordance with manufacturers' instructions.
Store with seals and labels intact and legible.

Store sensitive products in weather tight, climate controlled, enclosures in an environment
favorable to product.

For exterior storage of fabricated products, place on sloped supports above ground.

Protect products from damage or deterioration due to construction operations, weather,
precipitation, humidity, temperature, sunlight and ultraviolet light, dirt, dust, and other
contaminants.

Comply with manufacturer's warranty conditions, if any.

Cover products subject to deterioration with impervious sheet covering. Provide ventilation to
prevent condensation and degradation of products.

Prevent contact with material that may cause corrosion, discoloration, or staining.

Provide equipment and personnel to store products by methods to prevent soiling,
disfigurement, or damage.

Arrange storage of products to permit access for inspection. Periodically inspect to verify
products are undamaged and are maintained in acceptable condition.

END OF SECTION
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PART 1

SECTION 01 7000
EXECUTION AND CLOSEOUT REQUIREMENTS
GENERAL

1.01 SECTION INCLUDES

A
B.
C.
D.
E.

Examination, preparation, and general instaliation procedures.

Cutting and patching.

Surveying for laying out the work.

Cleaning and protection.

Closeout procedures, including Contractor's Correction Punch List, except payment procedures.

1.02 QUALIFICATIONS

A.

B.

For survey work, employ a land surveyor registered in North Carolina and acceptable to
Architect. Submit evidence of Surveyor's Errors and Omissions insurance coverage in the form
of an Insurance Certificate.

For design of temporary shoring and bracing, employ a Professional Engineer experienced in
design of this type of work and licensed in North Carolina.

1.03 PROJECT CONDITIONS

A

B.

Grade site to drain. Maintain excavations free of water. Provide, operate, and maintain
pumping equipment.

Protect site from puddling or running water. Provide water barriers as required to protect site
from soil erosion.

Ventilate enclosed areas to assist cure of materials, to dissipate humidity, and to prevent
accumulation of dust, fumes, vapors, or gases.

Erosion and Sediment Control: Plan and execute work by methods to control surface drainage

from cuts and fills, from borrow and waste disposal areas. Prevent erosion and sedimentation.

1.  Minimize amount of bare soil exposed at one time.

2. Provide temporary measures such as berms, dikes, and drains, to prevent water flow.

3. Construct fill and waste areas by selective placement to avoid erosive surface silts or
clays.

4. Periodically inspect earthwork to detect evidence of erosion and sedimentation; promptly
apply corrective measures.

1.04 COORDINATION

A

w

D.
PART 2

Coordinate scheduling, submittals, and work of the various sections of the Project Manual to
ensure efficient and orderly sequence of installation of interdependent construction elements,
with provisions for accommodating items installed later.

Notify affected utility companies and comply with their requirements.

Verify that utility requirements and characteristics of new operating equipment are compatible
with building utilities. Coordinate work of various sections having interdependent responsibilities
for installing, connecting to, and placing in service, such equipment.

Coordinate completion and clean-up of work of separate sections.
PRODUCTS

2.01 PATCHING MATERIALS

A, New Materials: As specified in product sections; match existing products and work for patching
and extending work.
B. Type and Quality of Existing Products; Determine by inspecting and testing products where
necessary, referring to existing work as a standard.
C. Product Substitution: For any proposed change in materials, submit request for substitution
described in Section 01 6000 - Product Requirements.
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PART 3 EXECUTION
3.61 EXAMINATION

A

B.

o

Verify that existing site conditions and substrate surfaces are acceptable for subsequent work.
Start of work means acceptance of existing conditions.

Verify that existing substrate is capable of structural support or attachment of new work being
applied or attached.

Examine and vetify specific conditions described in individual specification sections.

Take field measurements before confirming product orders or beginning fabrication, to minimize
waste due to over-ordering or misfabrication.

Verify that utility services are available, of the correct characteristics, and in the correct
locations.

Prior to Cutting: Examine existing conditions prior to commencing work, including elements
subject to damage or movement during cutting and patching. After uncovering existing work,
assess conditions affecting performance of work. Beginning of cutting or patching means
acceptance of existing conditions.

3.02 PREPARATION

A
B.
C.

Clean substrate surfaces prior to applying next material or substance.
Seal cracks or openings of substrate prior to applying next material or substance.

Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to
applying any hew material or substance in contact or bond.

3.03 LAYING OUT THE WORK

A
B.
C.

@

.
J.

Verify locations of survey control points prior to starting work.
Promptly notify Architect of any discrepancies discovered.

Contractor is responsibie for building layout and elevations. Building location is to be
coordinated with Owner on site.

Protect survey control points prior to starting site work; preserve permanent reference points
during construction.

Promptly report to Architect the loss or destruction of any reference point or relocation required
because of changes in grades or other reasons.

Replace dislocated survey control points based on original survey control. Make no changes
without prior written notice to  Architect.

Utilize recognized engineering survey practices.

Establish elevations, lines and levels. Locate and lay out by instrumentation and similar
appropriate means:

1. Site improvements including pavements; stakes for grading, fill and topsoil placement;
utility locations, slopes, and invert elevations.

2. Grid or axis for structures.

3. Building foundation, column locations, ground floor elevations.

Periodically verify layouts by same means.
Maintain a complete and accurate log of control and survey work as it progresses.

3.04 GENERAL INSTALLATION REQUIREMENTS

A. Install products as specified in individual sections, in accordance with manufacturer's
instructions and recommendations, and so as to avoid waste due to necessity for replacement.
B. Make vertical elements plumb and horizontal elements level, unless otherwise indicated.
C. Install equipment and fittings plumb and level, neatly aligned with adjacent vertical and
horizontal lines, unless otherwise indicated.
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D.
E.

Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated.
Make neat transitions between different surfaces, maintaining texture and appearance.

3.065 CUTTING AND PATCHING

A
B.

@

Whenever possible, execute the work by methods that avoid cutting or patching.

Perform whatever cutting and patching is hecessary to:

1. Complete the work.

Fit products together to integrate with other work.

Provide openings for penetration of mechanical, electrical, and other services.
Match work that has been cut to adjacent work.

Repair areas adjacent to cuts to required condition.

Repair new work damaged by subsequent work,

Remove samples of installed work for testing when requested.

Remove and replace defective and non-conforming work.

Execute work by methods that avoid damage to other work and that will provide appropriate
surfaces to receive patching and finishing. In existing work, minimize damage and restore to
original condition.

Employ original installer to perform cutting for weather exposed and moisture resistant
elements, and sight exposed surfaces.

Cut rigid materials using masonry saw or core drill. Pneumatic tools not allowed without prior
approval.

Restore work with new products in accordance with requirements of Contract Documents.

Fit work air tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.

Patching:

1. Finish patched surfaces to match finish that existed prior to patching. On continuous
surfaces, refinish to nearest intersection or natural break. For an assembly, refinish entire
unit.

2. Match color, texture, and appearance.

3. Repair patched surfaces that are damaged, lifted, discolored, or showing other

imperfections due to patching work. If defects are due to condition of substrate, repair
substrate prior to repairing finish,

@O N®D G R W

3.06 PROGRESS CLEANING

A

B.

C.

D.

Maintain areas free of waste materials, debris, and rubbish. Maintain site in a clean and orderly
condition.

Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed
or remote spaces, prior to enclosing the space.

Broom and vacuum clean interior areas prior to start of surface finishing, and continue cleaning
to eliminate dust.

Collect and remove waste materials, debris, and trash/rubbish from site periodically and dispose
off-site; do not burn or bury.

3.07 PROTECTION OF INSTALLED WORK

A, Protect instalied work from damage by construction operations.

B. Provide special protection where specified in individual specification sections.

C. Provide temporary and removable protection for installed products. Control activity in immediate
work area to prevent damage.

D. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings.

E. Protect finished fioors, stairs, and other surfaces from traffic, dirt, wear, damage, or movement
of heavy objects, by protecting with durable sheet materiais.
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G.

Prohibit traffic or storage upon waterproofed or roofed surfaces. [f traffic or activity is
necessary, obtain recommendations for protection from waterproofing or reofing material
manufacturer.

Remove protective coverings when no longer needed; reuse or recycle plastic coverings if
possible.

3.08 FINAL CLEANING

A
B.

C.

Execute final cleaning prior to final project assessment.
Use cleaning materials that are nonhazardous.

Clean interior and exterior glass, surfaces exposed to view, remove temporary labels, stains
and foreign substances, polish transparent and glossy surfaces, vacuum carpeted and soft
surfaces.

Remove all labels that are not permanent. Do not paint or otherwise cover fire test labels or
nameplates on mechanical and electrical equipment.

Clean equipment and fixtures to a sanitary condition with cleaning materials appropriate to the
surface and material being cleaned.

Clean filters of operating equipment.

Clean debris from roofs, gutters, downspouts, scuppers, overflow drains, area drains, and
drainage systems.

Clean site; sweep paved areas, rake clean landscaped surfaces.

Remove waste, surplus materials, trash/rubbish, and construction facilities from the site;
dispose of in legal manner; do not burn or bury.

3.09 CLOSEOUT PROCEDURES

A.  Make submittals that are required by governing or other authorities.
1.  Provide copies to Architect.

B. Accompany Project Coordinator on preliminary inspection to determine items to be listed for
completion or correction in the Contractor's Correction Punch List for Contractor's Notice of
Substantial Completion.

C. Notify Architect when work is considered ready for Architect's final inspection.

D. Submit written certification containing Contractor's Correction Punch List, that Contract
Documents have been reviewed, work has been inspected, and that work is complete in
accordance with Contract Documents and ready for Architect's final inspection.

E. Conduct Architect's final inspection and create Final Correction Punch List containing Architect's
and Contractor's comprehensive list of items identified to be completed or corrected and submit
to Architect.

F. Correctitems of work listed in Final Correction Punch List and comply with requirements for
access to Owner-occupied areas.

G. Notify Architect when work is considered finally complete and ready for Architect and State
Construction Office final inspection.

H. Complete items of work determined by Architect listed in executed Certificate of Substantial
Completion.
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SECTION 01 7800
CLOSEOUT SUBMITTALS
PART 1 GENERAI
1.01 SECTION INCLUDES
A. Project Record Documents.
B. Woarranties and bonds.
1.02 RELATED REQUIREMENTS

A.  Section 01 3000 - Administrative Requirements: Submittals procedures, shop drawings,
product data, and samples.

B. Section 01 7000 - Execution and Closecut Requirements: Contract closeout procedures.
C. Individual Product Sections: Warranties required for specific products or Work.
1.03 SUBMITTALS

A. Project Record Documents: Submit documents to Architect with claim for final Application for
Payment.

B. Warranties and Bonds:

1. Forequipment or component parts of equipment put into service during construction with
Owner's permission, submit documents within 10 days after acceptance.

2. Make other submittals within 10 days after Date of final acceptance, prior to final
Application for Payment.

3. Foritems of Work for which acceptance is delayed beyond Date of final acceptance,
submit within 10 days after acceptance, listing the date of acceptance as the beginning of
the warranty pericd.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 PROJECT RECORD DOCUMENTS

A, Maintain on site one set of the following record documents; record actual revisions to the Work:
1.  Drawings.
2. Addenda.
3. Change Orders and other modifications o the Contract.

Ensure entries are compiete and accurate, enabling future reference by Owner.
Store record documents separate from documents used for construction.
Record information concurrent with construction progress.

Record Drawings . Legibly mark each item to record actual construction including:
1. Field changes of dimension and detail.
2. Details not on original Contract drawings.

3.02 WARRANTIES AND BONDS

A. Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers,
and manufacturers, within 10 days after completion of the applicable item of work. Except for
items put into use with Owner's permission, leave date of beginning of time of warranty untit the
Date of Final Acceptance is determined.

Warranty periods do not begin at installation or substantial completion. Warranty pericds begin
at the date of Final Acceptance by the NC Office of State Construction.

Verify that documents are in proper form, contain full information, and are notarized.
Co-execute submittals when required.

Retain warranties and bonds until time specified for submittal.

All warranties shall be governed by the laws of North Carolina.
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G. The minimum monetary limit on expenditures required to repair the roofing system shall be the
Owner's original cost of materials and installation. The limit may be prorated over the warranty
period.

END OF SECTION
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SECTION 03 3000
CAST-IN-PLACE CONCRETE
PART 1 GENERAL
1.01 SECTION INCLUDES
A, Concrete formwork,
Floors and slabs on grade.
Concrete retaining walls.
Concrete reinforcement.
Joint devices associated with concrete work.
Concrete curing.
1.02 RELATED REQUIREMENTS

A. Section 07 9200 - Joint Sealants: Products and installation for sealants for saw cut joints and
isclation joints in slabs.

1.03 REFERENCE STANDARDS

A. ACI 117 - Standard Specifications for Tolerances for Concrete Construction and Materials;
American Concrete institute international; 2010,

B. AC!211.1 - Standard Practice for Selecting Proportions for Normal, Heavyweight, and Mass
Concrete; American Concrete Institute International; 1991 (Reapproved 2002).

C. ACI 301 - Specifications for Structural Concrete; American Concrete Institute International; 2010
(Errata 2012).

D. ACI 302.1R - Guide for Concrete Floor and Slab Construction; American Concrete Institute
International; 2004 (Errata 2007).

E. ACI 304R - Guide for Measuring, Mixing, Transporting, and Placing Concrete; American
Concrete Institute International; 2000.

F. ACI 305R - Hot Weather Concreting; American Concrete institute International, 2010.
G. ACI 308R - Cold Weather Concreting; American Concrete Institute International, 2010.

H. ACI 308R - Guide to Curing Concrete; American Concrete Institute International; 2001
(Reapproved 2008).

. ACI 318 - Building Code Requirements for Structural Concrete and Commentary;, American
Concrete Institute International; 2011.

J.  ACI 347 - Guide to Formwork for Concrete; American Concrete Institute International; 2004,

ASTM AB15/A615M - Standard Specification for Deformed and Plain Carbon Billet-Steel Bars
for Concrete Reinforcement; 2015.

L. ASTM A775/A775M - Standard Specification for Epoxy-Coated Steel Reinforcing Bars; 2007b
(Reapproved 2014).

ASTM C39/C39M - Standard Test Method for Compressive Strength of Cylindrical Concrete
Specimens; 2014,

ASTM C94/C94M - Standard Specification for Ready-Mixed Concrete; 2014.

ASTM C143/C143M - Standard Test Method for Slump of Hydraulic-Cement Concrete; 2012.
ASTM C150/C150M - Standard Specification for Portland Cement; 2012,

ASTM C260/C260M - Standard Specification for Air-Entraining Admixtures for Concrete; 2010a.
ASTM C494/C494M - Standard Specification for Chemical Admixtures for Concrete; 2013,

ASTM C618 - Standard Specification for Coal Fly Ash and Raw or Calcined Natural Pozzolan
for Use in Concrete; 2012.
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T. ASTM C685/C685M - Standard Specification for Concrete Made by Volumetric Batching and
Continuous Mixing; 2011.

U. ASTM D1751 - Standard Specification for Preformed Expansion Joint Filler for Concrete Paving
and Structural Construction (Nonextruding and Resilient Bituminous Types); 2004 (Reapproved
2013).

V. ASTM D3963/D3963M - Standard Specification for Fabrication and Jobsite Handling of Epoxy
Coated Reinforcing Steel Bars; 2001 (Reapproved 2007).

1.04 SUBMITTALS
A. See Section 01 3000 - Administrative Requirements, for submittal procedures.

B. Product Data: Submit manufacturers' data on manufactured products showing compliance with
specified requirements and installation instructions.

C. Mix Design: Submit proposed concrete mix design.
1. Indicate proposed mix design complies with requirements of ACI 301, Section 4 - Concrete
Mixtures.
2. Indicate proposed mix design complies with requirements of ACI 318, Chapter 5 -
Concrete Quality, Mixing and Placing.

D. Project Record Documents: Accurately record actual locations of embedded utilities and
components that will be concealed from view upon completion of concrete work.

1.05 QUALITY ASSURANCE
A. Perform work of this section in accordance with ACI 301 and AC| 318.
B. Follow recommendations of AC| 305R when concreting during hot weather.
C. Follow reccommendations of AC| 306R when concreting during cold weather.
PART 2 PRODUCTS
2.01 FORMWORK

A.  Formwork Design and Construction: Comply with guidelines of AC1 347 to provide formwork that
will produce concrete complying with tolerances of ACI 117.

B. Form Materials; Contractor's chaice of standard products with sufficient strength to withstand

hydrostatic head without distortion in excess of permitted tolerances.

1. Form Facing for Exposed Finish Concrete: Contractor's choice of materials that will
provide smooth, stain-free final appearance.

2. Form Coating: Release agent that will not adversely affect concrete or interfere with
application of coatings.

3. Form Ties: Cone snap type that will leave no metal within 1-1/2 inches of concrete
surface.

4. Plywood forms with deformation or delamination of the wood plies is not acceptable.

5. Any foreign material present when the forms are removed must be cleaned from the
concrete prior to placement of waterproofing or paint.

2.02 REINFORCEMENT

A.  Reinforcing Steel: ASTM A815/A615M, Grade 60 (60,000 psi).
1. Type: Deformed billet-steel bars.
2. Finish: Unfinished, unless otherwise indicated.
3. Finish: Epoxy coated in accordance with ASTM A775/A775M, unless otherwise indicated.

B. Reinforcement Accessories:
1. Tie Wire: Annealed, minimum 16 gage, 0.0508 inch.
2. Chairs, Bolsters, Bar Supports, Spacers: Sized and shaped for adequate support of
reinforcement during concrete placement.

2.03 CONCRETE MATERIALS
A, Cement: ASTM C150, Type | - Normal Portland type.
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1. Acquire all cement for entire project from same source.

B. Fine and Coarse Aggregates: ASTM C 33,
1. Acquire all aggregates for entire project from same source.

C. Fly Ash; ASTM C618, Class C or F,
D. Woater: Clean and not detrimental to concrete.
2.04 ADMIXTURES

A. Do not use chemicals that will result in soluble chioride ions in excess of 0.1 percent by weight
of cement.

B. Air Entrainment Admixture: ASTM C260/C260M.
C. High Range Water Reducing Admixture: ASTM C494/C494M Type F.
D. Water Reducing Admixture: ASTM C494/C494M Type A.

2.05 BONDING AND JOINTING PRODUCTS

A. Slab Isolation Joint Filler: 1/2 inch thick, height equal to skab thickness, with removable top
section that will form 1/2 inch deep sealant pocket after removal,
1.  Material: ASTM D1751, cellulose fiber.

2.06 CURING MATERIALS

A, Curing Compound, Naturally Dissipating: Clear, water-based, liquid membrane-forming
compound; complying with ASTM C308,

2.67 CONCRETE MIX DESIGN
A. Proportioning Normal Weight Concrete: Comply with ACI 211.1 recommendations.

B. Concrete Strength: Establish required average strength for each type of concrete on the basis
of field experience or trial mixtures, as specified in ACI 301.

1. For trial mixtures method, employ independent testing agency acceptable to Architect for
preparing and reporting proposed mix designs.

C. Admixtures: Add acceptable admixtures as recommended in ACI 211.1 and at rates
recommended or required by manufacturer.

D. Normal Weight Concrete:
1. Compressive Strength, when tested in accordance with ASTM C39/C35M at 28 days: As
indicated on drawings.
2. Fly Ash Content: Maximum 20 percent of cementitious materials by weight.

2.08 MIXING

A.  On Project Site: Mix in drum type batch mixer, complying with ASTM C685. Mix each batch not
less than 1-1/2 minutes and not more than 5 minutes.

B. Transit Mixers: Comply with ASTM C94/C94M.
PART 3 EXECUTION
3.01 EXAMINATION

A.  Verify lines, levels, and dimensions before proceeding with work of this section.
3.62 PREPARATION

A. Formwork: Comply with requirements of ACI 301. Design and fabricate forms to support all
applied loads until concrete is cured, and for easy removal without damage to concrete.

B. Verify that forms are clean and free of rust before applying release agent.

C. Coordinate placement of embedded items with erection of concrete formwork and placement of
form accessories.

3.03 INSTALLING REINFORCEMENT AND OTHER EMBEDDED ITEMS
A. Fabricate and handle epoxy-coated reinforcing in accordance with ASTM D3963/D3963M.
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C.

Comply with requirements of ACI 301. Clean reinforcement of loose rust and mill scale, and
accurately position, support, and secure in place to achieve not less than minimum concrete
coverage required for protection.

Verify that anchors, seats, plates, reinforcement and other items to be cast into concrete are
accurately placed, positioned securely, and will not interfere with concrete placement.

3.04 PLACING CONCRETE

A
B.
C.
D.
E.

F

Place concrete in accordance with ACI 304R.
Place concrete for floor slabs in accordance with ACI 302.1R.
Notify Architect not less than 24 hours prior to commencement of placement operations.

Ensure reinforcement, inserts, waterstops, and embedded parts will not be disturbed during
concrete placement.

Place concrete continuously without construction {(cold) joints wherever possible; where
construction joints are necessary, before next placement prepare joint surface by removing
laitance and exposing the sand and sound surface mortar, by sandblasting or high-pressure
water jetting.

Finish floors level and flat, unless otherwise indicated, within the tolerances specified below.

3.05 SLAB JOINTING

A
B.
C.

D.

Locate joints as indicated on the drawings.
Anchor joint fillers and devices to prevent movement during concrete placement.

Isolation Joints: Use preformed joint filler with removable top section for joint sealant, total
height equal to thickness of slab, set flush with top of slab.

Saw Cut Contraction Joints: Saw cut joints before concrete begins to cool, within 4 to 12 hours
after placing; use 3/16 inch thick blade and cut at least 1 inch deep but not less than one quarter
{1/4) the depth of the slab.

3.06 FLOOR FLATNESS AND LEVELNESS TOLERANCES

A,

B.
C.

Maximum Variation of Surface Flatness:
1. Exposed Concrete Floors: 1/4 inchin 10 ft.

Correct the slab surface if tolerances are less than specified.

Correct defects by grinding or by removal and replacement of the defective work. Areas
requiring corrective work will be identified. Re-measure corrected areas by the same process.

3.07 CONCRETE FINISHING

A
B.

Repair surface defects, including tie holes, immediately after removing formwork.

Exposed Form Finish: Rub down or chip off and smooth fins or other raised areas 1/4 inch or

more in height. Provide finish as follows:

1. Smooth Rubbed Finish: Wet concrete and rub with carborundum brick or other abrasive,
not more than 24 hours after form removal.

Concrete Slabs: Finish to requirements of ACI 302.1R, and as follows:
1.  Other Surfaces to Be Left Exposed: "Steel trowel" as described in ACI 302.1R, minimizing
burnish marks and other appearance defects.

3.08 CURING AND PROTECTION

A

B.

Comply with requirements of ACI 308R. Immediately after placement, protect concrete from
premature drying, excessively hot or cold temperatures, and mechanical injury.

Maintain concrete with minimal moisture loss at relatively constant temperature for period
necessary for hydration of cement and hardening of cancrete.
1. Normal concrete: Not less than 7 days.

Surfaces Not in Contact with Forms:
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1. Initial Curing: Start as scon as free water has disappeared and before surface is dry.
Keep continuously moist for not tess than three days by water ponding, water-saturated
sand, water-fog spray, or saturated burlap.

2. Final Curing: Begin after initial curing but before surface is dry.

a. Curing Compound: Apply in two coats at right angles, using appiication rate
recommended by manufacturer.

3.02 FIELD QUALITY CONTROL

A

B.
C.

G.

An independent testing agency will perform field quality control tests, as specified in Section 01
4000.

Provide free access to concrete operations at project site and cooperate with appointed firm.,

Submit proposed mix design of each class of concrete to inspection and testing firm for review
prior to commencement of concrete operations.

Tests of concrete and concrete materials may be performed at any time to ensure conformance
with specified requirements.

Compressive Strength Tests: ASTM C39/C39M. For each test, mold and cure three concrete
test cylinders. Obtain test samples for every 100 cu yd or less of each class of concrete placed.

Take one additional test cylinder during cold weather concreting, cured on job site under same
conditions as concrete it represents.

Perform one siump test for each set of test cylinders taken, following procedures of ASTM
C143/C143M.

3.10 DEFECTIVE CONCRETE

A

B.

C.

D.

Test Resuits: The testing agency shail report test results in writing to Architect and Contractor
within 24 hours of test.

Defective Concrete: Concrete not conforming to required lines, details, dimensions, tolerances
or specified requirements.

Repair or replacement of defective concrete will be determined by the Architect. The cost of
additional testing shall be borne by Contractor when defective concrete is identified.

Do not patch, fill, touch-up, repair, or replace exposed concrete except upon express direction
of Architect for each individual area.

3.11 PROTECTION

A

Do not permit traffic over unprotected concrete floor surface until fully cured.
END OF SECTION
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SECTION 06 1000
ROUGH CARPENTRY

PART 1 GENERAL
1.01 SECTION INCLUDES

A.  Structural dimension lumber framing.

B. Sheathing.

C. Preservative treated wood materials.

D. Miscellaneous framing and sheathing.
1.02 RELATED REQUIREMENTS

A. Section 03 3000 - Cast-in-Place Concrete: Setting anchors in concrete.

B. Section 06 1753 - Shop-Fabricated Wood Trusses.

C. Section 06 1800 - Glued-Laminated Construction.
1.03 REFERENCE STANDARDS

A.  AFPA (WFCM) - Wood Frame Construction Manual for One- and Two-Family Dwellings;
American Forest and Paper Association; 2012.

B. AWPA U1 - Use Category System: User Specification for Treated Wood; American Wood
Protection Association; 2012.

C. PS 2 - Performance Standard for Wood-Based Structural-Use Panels; National Institute of
Standards and Technology, U.S. Departiment of Commerce; 2010.

D. PS 20 - American Softwood Lumber Standard; National Institute of Standards and Technology,
Department of Commerce; 2010.

E. SPIB(GR) - Grading Rules; Southern Pine Inspection Bureau, Inc.; 2014.
1.04 SUBMITTALS

A. See Section 01 3000 - Administrative Requirements, for submittal procedures.
1.05 DELIVERY, STORAGE, AND HANDLING

A.  General: Cover wood products to protect against moisture. Support stacked products to prevent
deformation and to allow air circulation.

1.06 WARRANTY

A.  See Section 01 7800 - Closeout Submittals, for additional warranty requirements.
PART 2 PRODUCTS
2.01 GENERAL REQUIREMENTS

A. Dimension Lumber: Comply with PS 20 and requirements of specified grading agencies.

1. Species: Spruce-Pine-Fir (South), unless otherwise indicated.

2. If no species is specified, provide any species graded by the agency specified; if no
grading agency is specified, provide lumber graded by any grading agency meeting the
specified requirements.

3. Grading Agency. Any grading agency whose rules are approved by the Board of Review,
American Lumber Standard Committee (www.alsc.org) and who provides grading service
for the species and grade specified; provide lumber stamped with grade mark unless
otherwise indicated.

4. Lumber of other species or grades is acceptable provided structural and appearance
characteristics are equivalent to or better than products specified.

2.02 DIMENSION LUMBER
A. Grading Agency: Southern Pine Inspection Bureau, Inc. (SPIB).
B. Sizes: Nominal sizes as indicated on drawings, S48S.
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Moisture Content. S-dry or MC19.

Stud Framing (2 by 2 through 2 by 8 ):
1. Grade: No. 2.

Joist, Rafter, and Small Beam Framing (2 by 6 through 4 by 16 ).
1.  Grade: No. 2.

2.03 CONSTRUCTION PANELS

A

Roof Sheathing: Oriented strand board wood structural panel; PS 2.
Grade: Sheathing.

Bond Classification: Exposure 1,

Performance Category: 5/8 PERF CAT.

Span Rating: 40/20.

Edges: Square,

Roof Sheathing: Oriented strand board structural wood panel, PS 2, with factory laminated
roofing underlayment layer.
4. Sheathing Panel:
a. Grade: Sheathing.
b. Performance Category: 5/8 PERF CAT.
c. Span Rating: 40/20.
2. Integral Rocfing Underlayment Layer. Medium density, phenolic impregnated kraft paper
overlay.
3.  Seam Tape: Manufacturer's standard pressure-sensitive, self-adhering, cold-applied
seam tape consisting of polyolefin film with acrylic adhesive.
4. Warranty. Manufacturer's standard 30 year limited system warranty of:
a. Performance: Panel and tape resistance to water penetration; tape adhesion.
b. Material: Free from manufacturing defects and panel delamination.
Wall Sheathing: Any PS 2 type.
Bond Classification: Exterior.
Grade: Sheathing.
Span Rating: 24,
Performance Category. 7/16 PERF CAT.
. Edge Profile: Square edge.
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2,04 ACCESSORIES

A

Water-Resistive Barrier: Plastic sheet complying with ICC-ES AC38.

2.05 FACTORY WOOD TREATMENT

A

Treated Lumber and Plywood: Comply with requirements of AWPA U1 - Use Category System

for wood treatments determined by use categories, expected service conditions, and specific

applications.

1. Preservative-Treated Wood: Provide lumber and plywood marked or stamped by an
ALSC-accredited testing agency, certifying level and type of treatment in accordance with
AWPA standards.

Preservative Treatment:

1.  Preservative Pressure Treatment of Lumber Above Grade: AWPA U1, Use Category
UC3B, Commodity Specification A using waterborne preservative to 0.25 Ib/cu ft retention.
a. Kiln dry lumber after treatment to maximum moisture content of 18 percent.
b. Treat lumber exposed to weather.
c. Treatlumber in contact with concrete.

PART 3 EXECUTION
3.01 PREPARATION

A

Coordinate installation of rough carpentry members specified in other sections.
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3.02 INSTALLATION - GENERAL
A. Select material sizes to minimize waste.

B. Reuse scrap to the greatest extent possible; clearly separate scrap for use on site as accessory
components, including: shims, bracing, and blocking.

C. Where treated wood is used on interior, provide temporary ventilation during and immediately
after installation sufficient to remove indoor air contaminants.

3.03 FRAMING INSTALLATION

A. Set structural members level, plumb, and true to fine. Discard pieces with defects that would
fower required strength or result in unacceptable appearance of exposed members.

B. Make provisions for temporary construction loads, and provide temporary bracing sufficient to
maintain structure in true alighment and safe condition until completion of erection and
installation of permanent bracing.

O

Install structural members full length without splices unless otherwise specifically detailed.

D.  Comply with member sizes, spacing, and configurations indicated, and fastener size and
spacing indicated, but not less than required by applicable codes and AFPA Wood Frame
Construction Manual.

E. Construct double joist headers at floor and ceiling openings and under wall stud partitions that
are parallel to floor joists; use metal joist hangers unless otherwise detailed.

F. Frame wall openings with two or more studs at each jamb; support headers on cripple studs.
3.04 BLOCKING, NAILERS, AND SUPPORTS

A. Provide framing and blocking members as indicated or as required to support finishes, fixtures,
specialty items, and trim.

3.05 ROOF-RELATED CARPENTRY

A. Coordinate installation of roofing carpentry with deck construction, framing of roof openings, and
roofing assembly installation.

3.06 INSTALLATION OF CONSTRUCTION PANELS
A.  Subflooring/Underlayment Combination: Glue and nail to framing; staples are not permitted.

B. Roof Sheathing: Secure panels with long dimension perpendicular to framing members, with
ends staggered and over firm bearing.
1.  Atlong edges use sheathing clips where joints occur between roof framing members.
2. Nail panels to framing; staples are not permitted.
C. Wall Sheathing: Secure with long dimension perpendicular to wall studs, with ends over firm
bearing and staggered, using nails or screws.
1.  Place water-resistive barrier horizontally over wall sheathing, weather lapping edges and
ends.
3.07 TOLERANCES
A.  Framing Members: 1/4 inch from true position, maximum.

B. Variation from Plane (Other than Floors): 1/4 inch in 10 feet maximum, and 1/4 inch in 30 feet
maximum.

END OF SECTION
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SECTION 06 1753
SHOP-FABRICATED WOOD TRUSSES

PART 1 GENERAL
1.01 SECTION INCLUDES

A.  Shop fabricated wood trusses for roof framing.

B. Bridging, bracing, and anchorage.
1.02 RELATED REQUIREMENTS

A. Section 06 1000 - Rough Carpentry: Installation requirements for miscellaneous framing.

B. Section 06 1000 - Rough Carpentry: Material requirements for blocking, bridging, plates, and
miscellanecus framing.

1.03 REFERENCE STANDARDS

A.  ASTM AB53/AB53M - Standard Specification for Steel Sheet, Zinc-Coated {Galvanized) or
Zinc-ron Alloy-Coated (Galvannealed) by the Hot-Dip Process, 2013.

B. SPIB (GR) - Grading Rules; Southern Pine Inspection Bureau, Inc.; 2014.

C. TPl 1 - National Design Standard for Metal Plate Connected Wood Truss Construction; Truss
Plate Institute; 2007 and errata (ANSI/TPI 1).

D. TPIDSB-89 - Recommended Design Specification for Temporary Bracing of Metal Piate
Connected Wood Trusses; Truss Plate Institute; 1989.

1.04 SUBMITTALS
A. See Section 01 3000 - Administrative Requirements, for submittal procedures.

B. Product Data: Manufacturer's data sheets on plate connectors, bearing plates, and metal
bracing components.

C. Shop Drawings: Show truss configurations, sizes, spacing, size and type of plate connecters,
cambers, framed openings, bearing and anchor details, and bridging and bracing.
1. Include identification of engineering software used for design.
2.  Provide shop drawings stamped or sealed by design engineer.

1.05 QUALITY ASSURANCE

A.  Designer Qualifications: Perform design by or under direct supervision of a Professional
Engineer experienced in design of this Work and licensed in North Carclina.

B. Fabricator Qualifications: Company specializing in manufacturing the products specified in this
section with minimum three years of documented experience.

1.06 DELIVERY, STORAGE, AND HANDLING
A. Handle and erect trusses in accordance with TP BCS| 1,
B. Store trusses in vertical position resting on bearing ends.
PART 2 PRODUCTS
2.01 TRUSSES

A, Wood Trusses: Designed and fabricated in accordance with TPl 1 and TPl DSB-88 to achieve
structural requirements indicated.
1. Species and Grade: Southern Pine, SPIB Grade 2.
2. Connectors: Steel plate.
3. Structural Design: Comply with applicable code for structural loading criteria.

2.02 MATERIALS

A. Lumber:
1. Moisture Content. Between 7 and 9 percent.
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B.

C.

Steel Connectors: Hot-dipped galvanized steel sheet, ASTM AB53/A653M Structural Steel (S8)
Grade 33/230, with G90/2275 coating; die stamped with integral teeth; thickness as indicated.

Truss Bridging: Type, size and spacing recommended by truss manufacturer.

PART 3 EXECUTION
3.01 EXAMINATION

A, Verify that supports and openings are ready to receive trusses.
3.02 ERECTION

A.

B.
c.

D.
E.

Install trusses in accordance with manufacturer's instructions and TPI DSB-89 and TP1 BCSI 1;
maintain a copy of each TPI document on site until installation is complete.

Set members level and plumb, in correct position.

Make provisions for erection loads, and for sufficient temporary bracing to maintain structure
plumb, and in true alignment until completion of erection and installation of permanent bracing.

Do not field cut or alter structural members without approval of Architect.
Install permanent bridging and bracing.

3.03 TOLERANCES

A. Framing Members: 1/2 inch maximum, from true position.
END OF SECTION
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SECTION 06 1800
GLUED-LAMINATED CONSTRUCTION

PART 1 GENERAL
1.01 SECTION INCLUDES

A.  Glue laminated wood beams and purlins.

B. Preservative treatment of wood.

C. Steel hardware and attachment brackets.
1.02 REFERENCE STANDARDS

A.  AITC 117 - Standard Specifications for Structural Glued Laminated Timber of Softwood
Species; American Institute of Timber Construction; 2010.

B. AITC A130.1 - American National Standard for Wood Products - Structural Glued Laminated
Timber, American Institute of Timber Construction; 2007.

ASTM A36/A36M - Standard Specification for Carbon Structural Steel; 2014.

D. ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on fron and Steel
Hardware; 2009,

E. ASTM A325 - Standard Specification for Structural Bolts, Steel, Heat Treated, 120/105 ksi
Minimum Tensile Strength; 2010.

F. ASTM ABB3 - Standard Specification for Carbon and Alloy Steel Nuts; 2007a (Reapproved
2014).

G. AWPA U1 - Use Category System: User Specification for Treated Wood; American
Wood-Preservers' Association; 2012,

H. SPIB (GR) - Grading Rules; Southern Pine Inspection Bureau, Inc.; 2014.
1.03 SUBMITTALS

A. See Section 01 3000 - Administrative Requirements, for submittal procedures.

B. Product Data: Provide technical data on wood preservative materials, application technigue and
resultant performance information.

1.04 QUALITY ASSURANCE

A.  Manufacturer/Fabricator Qualifications: Company specializing in manufacture of glue laminated
structural units with three years of documented experience, and cerlified by AITC in accordance
with AITC A190.1.

PART 2 PRODUCTS
2.01 GLUED-LAMINATED UNITS

A, Glued-Laminated Units: Fabricate in accordance with AITC 117 Industrial grade.
1. Verify dimensions and site conditions prior to fabrication.
2. Cutand fit members accurately to fength to achieve tight joint fit.
3. Fabricate member with camber built in.
4. Do not splice or join members in locations other than those indicated without permission.
5. After end trimming, seal with penetrating sealer in accordance with AITC requirements.

2.02 MATERIALS

A.  Lumber. Softwood lumber conforming to SFIB grading rules with 12 percent maximum
moisture content before fabrication. Design for the following values:
1. Bending (Fb): 2400 psi.
2. Horizontal Shear (Fv). 190 psi.
3. Modulus of Elasticity (E): 1,700,000 psi.

B. Steel Connections and Brackets: ASTM A36/A36M weldable quality, galvanize per ASTM
A123/A123M.

O
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C. Hardware: ASTM A325 (ASTM A325M) Type 1 high strength heavy hex bolts and ASTM A563
{ASTM AB63M) nuts, hot-dip galvanized io meet requirements of ASTM A153/A153M, matching
washers.

D. Bearing Plate Anchors: Expansion shield and lag bolt type for anchorage to solid masonry or
concrete.

2.03 WOOD TREATMENT

A. Factory-Treated Lumber: Comply with requirements of AWPA U1 - Use Category System for
pressure impregnated wood treatments determined by use categories, expected service
conditions, and specific applications.

B. Preservative Pressure Treatment;
1.  Preservative Pressure Treatment of Glued-Laminated Structural Units: AWPA U1, Use
Category UC3B, Commodity Specification F using waterborne preservative to 0.25 lb/cu ft

retention.
a. Kiln dry lumber after treatment and before lamination to maximum moisture content of
19 percent.

2.04 FABRICATION
A. Fabricate glue laminated structural members in accordance with AITC Industrial grade.
B. After end trimming, seal with penetrating sealer in accordance with AITC requirements.
PART 3 EXECUTION
3.01 EXAMINATION
A, Verify that supports are ready to receive units.
B. Verify sufficient end bearing area.
3.02 PREPARATION
A. Coordinate placement of bearing items.
3.03 ERECTION
A, Lift members using protective straps to prevent visible damage.
B. Set structural members fevel and plumb, in correct positions or sloped where indicated.
C. Provide temporary bracing and anchorage to hold members in place until permanently secured.
END OF SECTION
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SECTION 07 1409
FLUID-APPLIED WATERPROOFING
PART 1 GENERAL
1.01 SECTION INCLUDES
A.  Fluid applied membrane waterproofing.
1.02 REFERENCE STANDARDS

A.  ASTM D412 - Standard Test Methods for Vulcanized Rubber and Thermoplastic Elastomers-
Tension; 2006a (Reapproved 2013).

B. ASTM D4541 - Standard Test Method for Pull-Off Strength of Coatings Using Portable
Adhesion Testers: 2009.

C. ASTM EB6/ESEM - Standard Test Methods For Water Vapor Transmission of Materials; 2014,
1.03 SUBMITTALS

A.  See Section 01 3000 - Administrative Requirements, for submittal procedures.

B. Product Data: Provide data for membrane, surface conditioner, fiexible flashings, joint cover
sheet, and joint and crack sealants.

PART 2 PRODUCTS
2.01 MEMBRANE AND FLASHING MATERIALS

A. Water-Based Asphalt Emulsion Waterproofing:
1. Cured Thickness: 80 mils (0.060 inches), minimum.
2,  Suitable for installation over concrete substrates.
3. Elongation: 1000 percent, measured in accordance with ASTM D412.
4

Water Vapor Permeability: 0.02 perm inch, measured in accordance with ASTM
E96/E96M.

5.  Peel Adhesion: According to ASTM D412, for the following substrates.
a. Concrete and Concrete Masonry. 14.1 pound-inches.

Adhesion: Greater than 150 psi, measured in accordance with ASTM D4541.
Products:

a. Carlisle Coatings & Waterproofing, Inc.; BarriCoat-R: www.carlisie-ccw.com.
b. Epro Waterproofing Systems; ECOLINE-R: www.eproserv.com.

c. W.R. Meadows, inc; MEL-ROL LM: www.wrmeadows.com.

d. Parex USA, Inc; WeatherSeal BG. www.parexusa.com.

PART 3 EXECUTION
3.01 EXAMINATION
A, Verify existing conditions before starting work.

B. Verify substrate surfaces are free of frozen matter, dampness, loose particles, cracks, pits,
projections, penetrations, or foreign matter detrimental to adhesion or application of
waterproofing system.

C. Verify that substrate surfaces are smooth, free of honeycomb or pitting, and not detrimental to
full contact bond of waterproofing materials.

3.02 PREPARATION
A.  Protect adjacent surfaces not designated to receive waterproofing.

B. Clean and prepare surfaces to receive waterproofing in accordance with manufacturer's
instructions.

3.03 INSTALLATION

A, Apply waterproofing in accordance with manufacturer's instructions to specified minimum
thickness.

~No
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B. Apply primer or surface conditioner at a rate recommended by manufacturer. Protect
conditioner from rain or frost until dry.

C. Seal membrane and flashings to adjoining surfaces. Install termination bar at all edges. Install
counterflashing over all exposed edges.

END OF SECTION
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SECTION 07 3113
ASPHALT SHINGLES

PART 1 GENERAL
1.01 SECTION INCLUDES

A, Asphalt shingle roofing.

B. Flexible sheet membranes for eave protection, underlayment, and valley protection.

C. Associated metal flashings and accesscries.
1.02 RELATED REQUIREMENTS

A. Section 06 1000 - Rough Carpentry: Roof sheathing.

B. Section 07 7123 - Manufactured Gutters and Downspouts.
1.03 REFERENCE STANDARDS

A ASTM D3161/D3161M - Standard Test Method for Wind-Resistance of Steep Slope Roofing
Products (Fan-induced Method); 2014.

B. ASTM D3462/D36842M - Standard Specification for Asphalt Shingles Made From Glass Felt and
Surfaced With Mineral Granules; 2010a.

C. ASTM D4586/D4586M - Standard Specification for Asphalt Roof Cement, Asbestos-Free; 2007
{Reapproved 2012)e1.

D. ICC-ES AC188 - Acceptance Criteria for Roof Underlayments; 2012.
E. [ICC-ES AC207 - Acceptance Criteria for Polypropylene Roof Underlayments; 2012,

F. NRCA MS104 - The NRCA Steep Roofing Manual; National Roofing Contractors Association,
2001, Fifth Edition, with interim updates.

G. SMACNA (ASMM) - Architectural Sheet Metal Manual, Sheet Metal and Air Conditioning
Contractors' National Association; 2012.

1.04 SUBMITTALS

A. See Section 01 3000 - Administrative Requirements, for submittal procedures.

B. Product Data: Provide data indicating material characteristics.

C. Manufacturer's Certificate: Certify that products meet or exceed specified requirements.
1.05 WARRANTY

A. Provide manufacturer's standard thirty (30) year warranty.

B. The warranty shali be enforceable by the laws of the state of North Carclina.

C. The minimum monetary limit on expenditures required to repair the roofing system shall be the
Owner's ariginal cost of materials and installation, and the limit may be prorated over the
warranty period.

1.06 QUALITY ASSURANCE
A.  Perform Work in accordance with the recommendations of NRCA Steep Roofing Manual.
1.07 FIELD CONDITIONS

A. Do not install shingles or eave protection membrane when surface temperatures are below 45
degrees F.

PART 2 PRODUCTS
2.01 SHINGLES

A. Asphalt Shingles: Asphalt-coated glass felt, mineral granule surfaced, complying with ASTM
D3462/D3642M; Class A fire resistance.
1. Wind Resistance: Class F, when tested in accordance with ASTM D3161/D3161M.
2. Warranted Wind Speed: Not less than tested wind resistance.
3. Self-sealing type.
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4.
5.

Style: Laminated overlay.
Color; Selected by engineer from manufacturer's standard pallette.

2.02 SHEET MATERIALS

A

Underlayment. Synthetic non-asphaltic sheet, intended by manufacturer for mechanically
fastened roofing underlayment without sealed seams.

1.
2.

3,
4,
5

B.

Type: Woven polypropylene with anti-slip polyolefin coating on both sides.

Minimum Requirements: Comply with requirements of ICC-ES AC207 for
non-self-adhesive sheet.

Self Sealability. Passing nail sealability test specified in ASTM D1970D1870M.

Low Temperature Flexibility; Passing test specified in ASTM D1970/D1970M.

Fasteners: As specified by manufacturer and building code qualification report or
approval, if any.

Underlayment shall be compatible with shingle selection and shall not diminish the shingle
warranty. Verify with shingle manufacturer.

2,03 ACCESSORIES

A, Nails; Standard round wire shingle type, of hot-dipped zinc coated steel, 10 wire gage, 0.1019
inch shank diameter, 3/8 inch head diameter, of sufficient length to penetrate through roof
sheathing or 3/4 inch into roof sheathing or decking.

B. Plastic Cement. ASTM D4586/D4568M, asphalt roof cement.
2.04 METAL FLASHINGS
Metal Flashings: Provide sheet metal eave edge, gable edge, and other flashing indicated.

Steel Sheet Metal: Prefinished and galvanized steel sheet, 26 gage, 0.0179 inch minimum
thickness, G90/Z2275 hot-dipped galvanized; PVC coated, color as selected.

Aluminum Sheet Metal: Prefinished aluminum, 26 gage, 0.017 inch minimum thickness, PVC
coating, color as selected.

PART 3 EXECUTION
3.01 EXAMINATION

A. Verify existing conditions prior to beginning work.

B. Verify deck surfaces are dry, free of ridges, warps, or voids.
3.02 PREPARATION

Install eave edge and gable edge flashings tight with fascia boards. Weather lap joints 2 inches
and seal with plastic cement. Secure flange with nails spaced 16 inches on center.

3.03 INSTALLATION - UNDERLAYMENT

A
B.

C.

A

A

B.

A,

B.
C.
D

A

Install underlayment perpendicular to slope of roof, with ends and edges weather lapped

minimum & inches. Stagger end laps of each consecutive layer. Nail in place. Weather lap
minimum 4 inches over eave protection,

ltems projecting through or mounted on reof: Weather lap and seal watertight with plastic
cement.

3.04 INSTALLATION - METAL FLASHING AND ACCESSORIES

Install fiashings in accordance with NRCA requirements.

Weather lap joints minimum 2 inches and seal weather tight with plastic cement.

Secure in place with nails at 12 inches on center. Conceal fastenings.

items Projecting Through or Mounted on Rocfing: Flash and seal weather tight with plastic
cement.

3.05 INSTALLATION - SHINGLES

install shingles in accordance with manufacturer’s instructions.
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1.  Fasten individual shingles using 2 nails per shingle, or as required by code, whichever is
greater.

2. Fasten strip shingles using 4 nails per strip, or as required by code, whichever is greater.

B. Place shingles in straight coursing pattern with 5 inch weather exposure to produce double
thickness over full roof area. Provide double course of shingles at eaves.

C. Project first course of shingles 3/4 inch beyond fascia boards.
Extend shingles 1/2 inch beyond face of gable edge fascia boards.
E. Complete installation to provide weather tight service.

END OF SECTION

o
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SECTION 07 4646
FIBER CEMENT SIDING

PART 1 GENERAL
1.01 SECTION INCLUDES

A.  Wood-fiber cement siding.
1.02 RELATED REQUIREMENTS

A, Section 06 1000 - Rough Carpentry: Siding substrate.

B. Section 06 1000 - Rough Carpentry: Water-resistive barrier under siding.

C. Section 09 9113 - Exterior Painting. Field painting.
1.03 REFERENCE STANDARDS

A.  ASTM C1186 - Standard Specification for Flat Fiber Cement Sheets; 2008 (Reapproved 2012).
PART 2 PRODUCTS
2.01 SIDING

A. Panel Siding: Vertically criented panels made of cement and cellulose fiber formed under high
pressure with integral surface texture, complying with ASTM C1186 Type A Grade ll; with
machined edges, for nail attachment.

Length (Height): 96 inches, nominal.

2.  Width: 48 inches.

3. Thickness: 5/16 inch, nominal.

4

5

e

Finish: Factory applied primer.
Warranty. 50 year limited; transferable.

w

Soffit Panels: Smooth panels of same material and finish.

C. Soffit Panels: Panels made of cement and celiulose fiber formed under high pressure with
integral surface texture, complying with ASTM C1186 Type A Grade I, with machined edges,
for nail attachment.

1. Texture: Smooth,

Length: 96 inches, nominal.

Width: 48 inches.

Thickness: 5/16 inch, nominal.

Finish: Factory applied primer.

. Manufacturer: Same as siding.

2.02 ACCESSORIES
A.  Trim: Same material and texture as siding.

B. Fasteners: Galvanized or corrosion resistant; length as required to penetrate minimum 1-1/4
inch.

O oA wN

C. Sealant. Eiastomeric, polyurethane or silyl-terminated polyether/polyurethane, and capable of
being painted.

PART 3 EXECUTION
3.01 PREPARATION

A. Examine substrate and clean and repair as required to eliminate conditions that would be
detrimental to proper installation.

B. Verify that water-resistive barrier has been installed over substrate completely and correctly.
C. Do not begin until unacceptable conditions have been corrected.

D. If substrate preparation is the responsibility of another installer, notify Architect of unsatisfactory
preparation before proceeding.
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3.02 PREPARATION

A. Install sheet metal flashing:
1.  Above horizontal trim in field of siding.

3.03 INSTALLATION

A. install in accordance with manufacturer's instructions and recommendations.

Read warranty and comply with all terms necessary to maintain warranty coverage.
Use trim details indicated on drawings.

Touch up all field cut edges before installing.

Pre-drili nail holes if necessary to prevent breakage.

Over Wood and Wood-Composite Sheathing: Fasten siding through sheathing into studs.

C. Joints in Vertical Siding: Install Z-flashing in horizontal joints between successive courses of
vertical siding.

Rl

oo

D. Do not install siding less than 6 inches from surface of ground nor closer than 1 inch to roofs,
patios, porches, and other surfaces where water may collect.

E. After installation, seal all joints except lap joints of lap siding. Seal around all penetrations.
Paint all exposed cut edges.

F.  Finish Painting. Specified in Section 09 9113.
3.04 PROTECTION
A, Protect installed products until completion of project.
B. Touch-up, repair or replace damaged products before final acceptance.
END OF SECTION
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SECTION 07 7123
MANUFACTURED GUTTERS AND DOWNSPOUTS

PART 1 GENERAL
1.01 SECTION INCLUDES

A Pre-finished aluminum gutters and downspouts.

B. Precast concrete splash pads.
1.02 REFERENCE STANDARDS

A. ASTM B209 - Standard Specification for Aluminum and Aluminum-Alloy Sheet and Plate; 2014.

B. ASTM B209M - Standard Specification for Aluminum and Aluminum-Alloy Sheet and Plate
[Metric]; 2014,

1.03 SUBMITTALS
A. See Section 01 3000 - Administrative Requirements, for submittal procedures.
B. Product Data: Provide data on prefabricated compenents,

1.04 DELIVERY, STORAGE, AND HANDLING

A. Stack material to prevent twisting, bending, or abrasion, and to provide ventilation. Slope to
drain.

B. Prevent contact with materials that could cause discoloration, staining, or damage.
PART 2 PRODUCTS
2.01 MATERIALS

A. Pre-Finished Aluminum Sheet: ASTM B209 (ASTM B209M); 0.032 inch thick.
1. Finish: Plain, shop pre-coated with modified silicone coating.
2. Color: As scheduled.

2.02 COMPONENTS
A, Gutters: CDA rectangular style profile.
B. Downspouts: CDA Rectangular profile.

C. Anchors and Supports: Profiled to suit gutters and downspouts.
1.  Anchoring Devices: In accordance with CDA requirements.
2. Gutter Supports: Brackets.
3. Downspout Supports: Brackets.

D. Fasteners: Same material and finish as gutters and downspouts, with soft neoprene washers.
2.03 ACCESSORIES

A. Splash Pads: Precast concrete type, size and profiles indicated; minimum 3000 psi at 28 days,
with minimum 5 percent air entrainment.

2.04 FABRICATION
A. Form gutters and downspouts of profiles and size indicated.
B. Fabricate with required connection pieces.

C. Form sections square, true, and accurate in size, in maximum possible lengths, free of
distortion or defects detrimental to appearance or performance. Allow for expansion at joints.

D. Hem exposed edges of metal.

E. Fabricate gutter and downspout accessories; seal watertight.
PART 3 EXECUTION
3.01 PREPARATION

A. Paint concealed metal surfaces and surfaces in contact with dissimilar metals with protective
backing paint to a minimum dry film thickness of 15 mil.
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3.02 INSTALLATION
A. Install gutters, downspouts, and accessories in accordance with manufacturer's instructions.

B. Sheet Metal: Join lengths with formed seams sealed watertight. Flash and seal gutters to
downspouts and accessories.

C. Slope gutters 1/8 inch per foot .
END OF SECTION
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SECTION 09 9113
EXTERIOR PAINTING

PART 1 GENERAL
1.01 SECTION INCLUDES

A
B.
C.

Surface preparation.
Field application of paints.

Scope: Finish exterior surfaces exposed to view, unless fully factory-finished and unless
otherwise indicated.

Do Not Paint or Finish the Following ltemns:

1. [ltems factory-finished unless otherwise indicated; materials and products having
factory-applied primers are not considered factory finished.

items indicated to receive other finishes.

ltems indicated to remain unfinished.

Floors, unless specifically indicated.

Concealed pipes, ducts, and conduits.

ok wn

1.02 REFERENCE STANDARDS

A

B.

C.

D.

ASTM D44472 - Standard Test Methods for Direct Moisture Content Measurement of Wood and
Wood-Base Materials; 2007.

MPI (APSM) - Master Painters Institute Architectural Painting Specification Manual; current
edition, www.paintinfo.com.

SS8PC V1 (PM1) - Good Painting Practice: Painting Manual, Volume 1; Society for Protective
Coatings; Fourth Edition.

SSPC-SP 13 - Surface Preparation of Concrete; Society for Protective Coatings; 2003
(Reaffirmed 2015).

1.03 SUBMITTALS

A
B.

See Section 01 3000 - Administrative Requirements, for submittal procedures.

Product Data: Provide complete list of products to be used, with the following information for

each:

1.  Manufacturer's name, product name and/or catalog number, and general product category
(e.g. "alkyd enamel").

2. MPI product number (e.g. MP1 #47).

3. Cross-reference to specified paint system(s) product is to be used in; include description of
each system.

1.04 QUALITY ASSURANCE

A

B.

Manufacturer Qualifications: Company specializing in manufacturing the products specified,
with minimum three years documented experience.

Applicator Gualifications: Company specializing in performing the type of work specified with
minimum three years experience.

1.05 DELIVERY, STORAGE, AND HANDLING

A,
B.

Deliver products to site in sealed and labeled containers; inspect to verify acceptability.

Container Label: Include manufacturer's name, type of paint, brand name, lot number, brand
code, coverage, surface preparation, drying time, cleanup requirements, color designation, and
instructions for mixing and reducing.

Paint Materials: Store at minimum ambient temperature of 45 degrees F and a maximum of 90
degrees F, in ventilated area, and as required by manufacturer's instructions.
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1.06 FIELD CONDITIONS

A. Do not apply materials when surface and ambient temperatures are outside the temperature
ranges required by the paint product manufacturer,

B. Follow manufacturer's recommended procedures for producing best results, including testing of
substrates, moisture in substrates, and humidity and temperature fimitations.

C. Provide lighting level of 80 ft candles measured mid-height at substrate surface.
PART 2 PRODUCTS
2.01 MANUFACTURERS

A. Provide paints and finishes from the same manufacturer to the greatest extent possible.

B. Paints:

1. Duren, Inc: www.duron.com.

2.  Glidden Professional, a product of PPG Architectural Coatings:
www. gliddenprofessional.com.
Benjamin Moore & Co. www.benjaminmoore.com.
PPG Architectural Finishes, Inc: www.ppgaf.com.
Sherwin-Williams Company. www.sherwin-williams.com.
Valspar Corporation: www.valsparpaint.com.

C. Primer Sealers: Same manufacturer as top coats.
2.02 PAINTS AND FINISHES - GENERAL

A. Paints and Finishes: Ready mixed, unless required to be a field-catalyzed paint.

1. Provide paints and finishes of a soft paste consistency, capable of being readily and
uniformly dispersed to a homogeneous coating, with gooed flow and brushing properties,
and capable of drying or curing free of streaks or sags.

2. Supply each paint material in quantity required to complete entire project's work from a
single production run.

3. Do not reduce, thin, or dilute paint or finishes or add materials unless such procedure is
specificaily described in manufacturer's product instructions.

B. Sheens: Provide the sheens specified; where sheen is not specified, sheen will be selected
later by Architect from the manufacturer's full line.

C. Colors: To be selected from manufacturer's full range of available colors.
1.  Selection to be made by Architect after award of contract.

2. Allow for minimum of three colors for each system, unless otherwise indicated, without
additional cost to Owner.

2.03 PAINT SYSTEMS - EXTERIOR

A, Exterior Surfaces to be Painted, Unless Otherwise Indicated. Including cement board and
primed wood.

1. Two top coats and one coat primer.
2.  Top Coatl(s). Exterior Latex.
3. Top Coat Sheen:
a. Eggshell: MPI gloss level 3; use this sheen at walls.
b. Satin: MPI gloss level 4; use this sheen for soffit, fascia, and trim.
4. Primer. As recommended by top coat manufacturer for specific substrate.

B. Paint CE-QP-3L - Masonry/Concrete, Opaque, Latex, 3 Coat:
1.  One coat of block filler.
2, Semi-gloss: Two coats of latex enamel; .

2.04 ACCESSORY MATERIALS

A, Accessory Materials: Provide primers, sealers, cleaning agents, cleaning cloths, sanding
materials, and clean-up materials as required for final completion of painted surfaces.

B. Patching Material: Latex filler.

ook w
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C.

Fastener Head Cover Material: Latex filler.

PART 3 EXECUTION
3.01 EXAMINATION

A
B.

C.

Verify that surfaces are ready to receive work as instructed by the product manufacturer.

Examine surfaces scheduled to be finished prior to commencement of work. Report any
condition that may potentially effect proper application.

Test shop-applied primer for compatibility with subsequent cover materials.

Measure moisture content of surfaces using an electronic moisture meter. Do not apply finishes
unless moisture content of surfaces are below the following maximums:

1.  Fiber Cement Siding: 12 percent.

2. Masonry, Concrete, and Concrete Masonry Units: 12 percent.

3. Exterior Wood: 15 percent, measured in accordance with ASTM D4442.

3.02 PREPARATION

A
B.

C.

l.
3.03 AP
A

Clean surfaces thoroughly and correct defects prior to application.

Prepare surfaces using the methods recommended by the manufacturer for achieving the best
result for the substrate under the project conditions.

Remove or mask surface appurtenances, including electrical plates, hardware, light fixture trim,
escutcheons, and fittings, prior to preparing surfaces for finishing.

Seal surfaces that might cause bleed through or staining of topcoat.

Remove mildew from impervious surfaces by scrubbing with solution of tetra-sodium phosphate
and bleach. Rinse with clean water and allow surface to dry.

Concrete:

1. Remove release agents, curing compounds, efflorescence, and chalk. Do not coat
surfaces if moisture content or aikalinity of surfaces to be coated exceeds that permitted in
manufacturer's written instryctions.

2. Prepare surface as recommended by top coat manufacturer and according to SSPC-5P
13.

Fiber Cement Siding: Remove dirt, dust and other foreign matter with a stiff fiber brush. Do not
coat surfaces if moisture content or alkalinity of surfaces to be coated exceeds that permitted in
manufacturer's written instructions.

Exterior Wood Surfaces to Receive Opaque Finish: Remove dust, grit, and foreign matter.
Seal knots, pitch streaks, and sappy sections. Fill nail holes with tinted exterior calking
compound after prime coat has been applied. Back prime concealed surfaces before
installation.

Glue-Laminated Beams: Prior to finishing, wash surfaces with solvent, remove grease and dirt.

PLICATION

Exterior Wood to Receive Opaque Finish: If final painting must be delayed more than 2 weeks
after installation of woodwork, apply primer within 2 weeks and final coating within 4 weeks.

Apply products in accordance with manufacturer's written instructions and recommendations in
"MPI Architectural Painting Specification Manual”.

Do not apply finishes to surfaces that are not dry. Allow applied coats to dry before next coat is
applied.

Apply each coat to uniform appearance.

Vacuum clean surfaces of loose particles. Use tack cloth to remove dust and particles just prior
to applying next coat.

Reinstall electrical cover plates, hardware, light fixture trim, escutcheons, and fittings removed
prior to finishing.
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3.04 CLEANING

A. Collect waste material that could constitute a fire hazard, place in closed metal containers, and
remove daily from site,

3.05 PROTECTION
A, Protect finishes until completion of project.
B. Touch-up damaged finishes after Substantial Completion.
END OF SECTION
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SECTION 31 2200
GRADING

PART 1 GENERAL
1.0t SECTION INCLUDES

A.  Removal of topsoil.

B. Rough grading and excavation of the site for site structures and building pads.

C. Finish grading .
1.02 SUBMITTALS

A. Project Record Documents: Accurately record actual locations of utilities remaining by
horizontal dimensions, elevations or inverts, and slope gradients.

1.03 QUALITY ASSURANCE

A. Perform Work in accordance with State of North Carolina, Highway Department standards.
PART 2 PRODUCTS
201 MATERIALS

A. Topsoil: Conforming to State of North Carolina, Highway Department standards.
PART 3 EXECUTION
3.01 EXAMINATION

A. Verify that survey bench mark and intended elevations for the Work are as indicated.
3.02 PREPARATION

A. Identify required lines, levels, contours, and datum.

B. Stake and flag locations of known utilities.
3.03 ROUGH GRADING

A. Remove topsail from areas to be further excavated, re-landscaped, or re-graded, without mixing
with foreign materials.

B. Do not remove topsoil when wet.
3.04 SOIL REMOVAL

A. Stockpile excavated topsoil on site.

B. Stockpile excavated subsoil on site.

C. Stockpiles. Use areas designated con site; pile depth not to exceed 8§ feet, protect from erosion.
3.05 FINISH GRADING

A. Before Finish Grading:
1. Verify building and trench backfilling have been inspected.
2. Verify subgrade has been contoured and compacted.

B. Remove debris, roots, branches, stones, in excess of 1/2 inch in size. Remove soil
contaminated with petroleum products.

C. In areas where vehicles or equipment have compacted soil, scarify surface to depth of 3 inches.

D. Fine grade topsoil to eliminate uneven areas and low spots. Maintain profiles and contour of
subgrade.

3.06 REPAIR AND RESTORATION

A,  Existing Facilities, Utilities, and Site Features to Remain: If damaged due to this work, repair or
replace to original condition.

END OF SECTION
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STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

Roy COOPER JAMES H. TROGDON, 111
GOVERNOR SECRETARY
Wiy
May 24,2017 SO\ CARgl,
S;Q\. ..uitltl.,'. / 'I'

MEMORANDUM TO: Johnny Murdack, PE § F0 /%

Gaston County Maintenance Engineer sk

3/ E

FROM: Dean Hardister, P.E. 1% Z s

Western Regional Operations Engineer "’o v 5.4/@ JNE“%Q' é"

T AN RO, |\
"Mmm\\%

DESCRIPTION: Proposed Gaston County Salt Storage Barn — 2™ Location o

SUBJECT: Subsurface Exploration and Geotechnical Recommendations

The Geotechnical Engineering Unit (GEU) has completed the subsurface exploration and engineering
evaluation for the second location of the proposed salt storage barn to be located on NCDOT property
west of NC Highway 16. This memorandum includes our findings and engineering recommendations.

Project Information

The site for the proposed salt storage barn is located on NCDOT property west of NC Highway 16, and
south of the Lucia Riverbend Highway and NC Highway 16 interchange in Gaston County. The site is
currently fenced and contains various construction material stockpiles. The salt storage barn is
anticipated to be located in the southern third of the fenced area, as shown on the attached boring location
plan. The proposed salt storage barn will be approximately 41 feet by 85 feet in plan, and will be
constructed using a cast-in-place reinforced concrete wall, timber framed roof, and slab-on-grade system.
Either salt or sand will be piled within the barn. Wall loads will be on the order of 4 to 5 kips per linear
foot. Slab loads will be on the order of 850 pounds per square foot.

Subsurface Findings

Fill consisting of Clayey SAND is present at the ground surface and extends to a depth of approximately
3 to 4 feet below the existing ground surface at each boring. Residual soils consisting mainly of Sandy
SILT and Silty SAND are present below the fill in each boring and extend to at least the boring
termination depths of 14.6 to 20.7 feet below the existing ground surface in all borings except B2.
Weathered rock is present in boring B2 beginning at a depth of 11.5 feet and extends to the boring
termination depth of 12 feet.

Mailing Address: Telephone: (704) 455-8902 Location:
NCDOT WESTERN REGIONAL WESTERN REGIONAL GEOTECHNICAL OFFICE
GEQTECHNICAL OFFICE 5253 Z Max BOULEVARD

COURIER: 5-37-0] Website: www.ncdot.gov HARRISBURG, NC 28075



Mr. Johnny Murdock, PE
May 24, 2017
Page 2

Geotechnical Recommendations

The recommendations below are based upon the subsurface conditions and project information
referenced within this report. If any of the information included within this report is incorrect or different
subsurface conditions are encountered during construction, please contact us to review of
recommendations and make necessary amendments.

Site Preparation: The borings indicate that the on-site soils are suitable for use as structural fill. If
additional fill placement is required, the soils should be placed in accordance with NCDOT
Specifications. Prior to filling and after the slab area is on-grade, the subgrade soils should be proofrolled
to determine areas of instability. If the building footprint is cut to grade, the exposed subgrade should
also be proofrolled to determine areas of instability. If found unstable, the areas should be undercut and
replaced with approved structural fill.

‘The in-place fill does not appear to be properly compacted and should not be used for foundation or floor
slab support. The existing fill should be undercut, re-placed and properly compacted to at least 95 percent
of the standard Proctor compaction.

Shallow Foundations: The salt barn wall foundations bearing in properly-compacted fill or undisturbed
residual soils may be designed for a net allowable bearing pressure of 2000 pounds per square foot (psf).
The net allowable bearing pressure is the pressure in excess on the surrounding overburden pressure.
Total and differential settlement potential of the shallow foundations are expected to be on the order of
1 inch and 0.5 inch, respectively.

Prior o the placement of concrete for foundations, the foundation excavations should be evaluated with
regard to the allowable bearing capacity by a qualified geotechnical engineer or their authorized
representative. Any areas which fail to meet the required bearing capacity should be undercut and
replaced to the satisfaction of the gectechnical engineer.

Floor Slab Support: A modulus of subgrade reaction of 100 pounds per cubic inch (pci) may be used for
design of the floor slab supported on stable properly-compacted fill or undisturbed residual soils.

Based upon the subsurface conditions, the anticipated slab loading, and assuming that the existing fill
will be undercut and properly compacted, a total settlement potential for the slab of | to 3 inches has
been estimated.

If any of the provisions mentioned in the conditions above cannot be mei, please advise this office
promptly. If you have any questions concerning this memorandum, please contact Eric Williams, P.E.
and Dean Hardister, P.E. at (704) 455-8902.

ENW/DH

Attachments:  Site Plan
Boring Logs

ce: Michael Mountcastle

File
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GUIDELINES FOR RECRUITMENT AND SELECTION OF MINORITY BUSINESSES FOR
PARTICIPATION IN STATE CONSTRUCTION CONTRACTS

In accordance with G.S. 143-128.2 (effective January 1, 2002) these guidelines establish goals for
minority participation in single-prime bidding, separate-prime bidding, construction manager at risk, and
alternative contracting methods, on State construction projects in the amount of $300,000 or more. The
legislation provides that the State shall have a verifiable ten percent (10%) goal for participation by
minority businesses in the total value of work for each project for which a contract or contracts are
awarded. These requirements are published to accomplish that end.

SECTION A: INTENT

It 1s the intent of these guidelines that the State of North Carolina, as awarding authority for construction
projects, and the contractors and subcontractors performing the construction contracts awarded shall
cooperate and in good faith do all things legal, proper and reasonable to achieve the statutory goal of ten
percent (10%) for participation by minority businesses in each construction project as mandated by GS
143-128.2. Nothing in these guidelines shall be construed to require contractors or awarding authorities
to award contracts or subcontracts to or to make purchases of materials or equipment from minority-
business conftractors or minority-business subcontractors who do not submit the lowest responsible,
responsive bid or bids.

SECTION B: DEFINITIONS
1. Minority - a person who is a citizen or lawful permanent resident of the United States and who

is:

a. Black, that is, a person having origins in any of the black racial groups in Africa;

b. Hispanic, that is, a person of Spanish or Portuguese culture with origins in Mexico, South or
Central America, or the Caribbean Islands, regardless of race; '

c. Asian American, that is, a person having origins in any of the original peoples of the Far
East, Southeast Asia and Asia, the Indian subcontinent, the Pacific Islands;

d. American Indian, that is, a person having origins in any of the original peoples of North
America; or

e. Female

2. Minority Business - means a business:

a. In which at least fifty-one percent (51%) is owned by one or more minority persons, or in the
case of a corporation, in which at least fifty-one percent (51%) of the stock 1s owned by one
or more minority persons or socially and economically disadvantaged individuals; and

b. Of which the management and daily business operations are controlled by one or more of the
minority persons or socially and economically disadvantaged individuals who own it.

3. Socially and economically disadvantaged individual - means the same as defined in 15 U.S.C.
637. “Socially disadvantaged individuals are those who have been subjected to racial or ethnic
prejudice or cultural bias because of their identity as a member of a group without regard to their
individual qualities”. “Economically disadvantaged individuals are those socially disadvantaged
individuals whose ability to compete in the free enterprise system has been impaired due to
diminished capital and credit opportunities as compared to others in the same business area who
are not socially disadvantaged”.

4. Public Entity - means State and all public subdivisions and local governmental units.
5. Owner - The State of North Carolina, through the Agency/Institution named in the contract.

6. Designer — Any person, firm, partnership, or corporation, which has contracted with the State of
North Carolina to perform architectural or engineering, work.

7. Bidder - Any person, firm, partnership, corporation, association, or joint venture seeking to be
awarded a public contract or subcontract.
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8. Contract - A mutually binding Iegal relationship or any modification thereof obligating the seller
to furnish equipment, materials or services, including construction, and obligating the buyer to
pay for them.

9. Contractor - Any person, firm, partnership, corporation, association, or joint venture which has
contracted with the State of North Carolina to perform construction work or repair.

10. Subcontractor - A firm under contract with the prime contractor or construction manager at risk
for supplying materials or labor and materials and/or installation. The subcontractor may or may
not provide materials in his subcontract.

SECTION C: RESPONSIBILITIES

1. Office for Historically Underutilized Businesses, Department of Administration (hereinafter referred
to as HUB Office).

The HUB Office has established a program, which allows interested persons or businesses qualifying
as a minority business under G.S. 143-128.2, to obtain certification in the State of North Carolina
procurement system, The information provided by the minority businesses will be used by the HUB
Office to:

a. Identify those areas of work for which there are minority businesses, as requested.

b. Make available to interested parties a list of prospective minority business contractors and

subcontractors.
c. Assist in the determination of technical assistance needed by minority business contractors.

In addition to being responsible for the certification/verification of minority businesses that want to
participate in the State construction program, the HUB Office wilk:

(1) Maintain a current list of minority businesses. The list shall include the areas of work in
which each minority business is interested.
(2) Inform minority businesses on how to identify and obtain contracting and subcontracting
opportunities through the State Construction Office and other public entities.
(3) Inform minority businesses of the contracting and subcontracting process for public
construction building projects.
(4) Work with the North Carolina trade and professional organizations to improve the ability of
minority businesses to compete in the State construction projects.
(5) The HUB Office also oversees the minority business program by:
a. Monitoring compliance with the program requirements.
b. Assisting in the implementation of training and technical assistance programs.
c. Identifying and implementing outreach efforts to increase the utilization of minority
businesses.
d. Reporting the results of minority business utilization to the Secretary of the
Department of Administration, the Governor, and the General Assembly.

2. State Construction Office
The State Construction Office will be responsible for the following:

a. Furnish to the HUB Office a minimum of twenty-one days prior to the bid opening the following:
(1) Project description and location;
(2) Locations where bidding documents may be reviewed;
(3) Name of a representative of the owner who can be contacted during the advertising
period to advise who the prospective bidders are;
(4) Date, time and location of the bid opening.
(5) Date, time and location of prebid conference, if scheduled.

b. Attending scheduled prebid conference, if necessary, to clarify requirements of the general
statutes regarding minority-business participation, including the bidders' responsibilities.
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¢. Reviewing the apparent low bidders' statutory compliance with the requirements listed in the
proposal, that must be complied with, if the bid is to be considered as responsive, prior to award
of contracts. The State reserves the right to reject any or all bids and to waive informalities.

d. Reviewing of minority business requirements at Preconstruction conference,

e. Monitoring of contractors’ compliance with minority business requirements in the contract
documents during construction.

f. Provide statistical data and required reports to the HUB Office.

g. Resolve any protest and disputes arising after implementation of the plan, in conjunction with the
HUB Office.

3. Owner

Before awarding a contract, owner shall do the following:

a.

Develop and implement a minority business participation outreach plan to identify minority
businesses that can perform public building projects and to implement outreach efforts to
encourage minority business participation in these projects to include education, recruitment, and
interaction between minority businesses and non-minority businesses.
Attend the scheduled prebid conference.
At least 10 days prior to the scheduled day of bid opening, notify minority businesses that have
requested notices from the public entity for public construction or repair work and minority
businesses that otherwise indicated to the Office for Historically Underutilized Businesses an
interest in the type of work being bid or the potential contracting opportunities listed in the
proposal. The notification shall include the following:

1. A description of the work for which the bid is being solicited.

2. The date, time, and location where bids are to be submitted.

3. The name of the individual within the owner’s organization who will be available to

answer questions about the project.

4. Where bid documents may be reviewed.

5. Any special requlrements that may exist.
Utilize other media, as appropriate, likely to inform potential minority businesses of the bid
being sought.
Maintain documentation of any contacts, correspondence, or conversation with minority business
firms made in an attempt to meet the goals.
Review, jointly with the designer, all requirements of G.S. 143-128.2(c) and G.S. 143-128.2(f) -
(i.e. bidders’ proposals for identification of the minority businesses that will be utilized with
corresponding total dollar value of the bid and affidavit listing good faith efforts, or affidavit of
self-performance of work, if the contractor will perform work under contract by its own
workforce) - prior to recommendation of award to the State Construction Office.
Evaluate documentation to determine good faith effort has been achieved for minority business
utilization prior to recommendation of award to State Construction Office.
Review prime contractors’ pay applications for compliance with minority business utilization
commitments prior to payment.
Make documentation showing evidence of implementation of Owner’s responsibilities available
for review by State Construction Office and HUB Office, upon request

4. Designer
Under the single-prime bidding, separate prime bidding, construction manager at risk, or alternative
contracting method, the designer will:

a.
b.
c.

d.

Attend the scheduled prebid conference to explain minority business requirements to the
prospective bidders.

Assist the owner to identify and notify prospective minority business prime and subcontractors
of potential contracting opportunities.

Maintain documentation of any contacts, correspondence, or conversation with minority business
firms made in an attempt to meet the goals.

Review jointly with the owner, all requirements of G.S. 143-128.2(c} and G.S.143-128.2(f) —
(i.e. bidders’ proposals for identification of the minority businesses that will be utilized with
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corresponding total dollar value of the bid and affidavit listing Good Faith Efforts, or affidavit of
self-performance of work, if the contractor will perform work under contract by its own
workforce) - prior to recommendation of award.

During construction phase of the project, review “MBE Documentation for Contract Payment” -
(Appendix E) for compliance with minority business utilization commitments. Submit Appendix
E form with monthly pay applications to the owner and forward copies to the State Construction
Office.

Make documentation showing evidence of implementation of Designer’s responsibilities
available for review by State Construction Office and HUB Office, upon request.

5. Prime Contractor(s), CM at Risk. and Its First-Tier Subcontractors

Under the single-prime bidding, the separate-prime biding, construction manager at risk and
altemative contracting methods, contractor(s) will:

a.
b.

C.

Attend the scheduled prebid conference.

Identify or determine those work areas of a subcontract where minority businesses may have an

interest in performing subcontract work.

At least ten (10) days prior to the scheduled day of bid opening, notify minority businesses of

potential subcontracting opportunities listed in the proposal. The notification will include the

following:

(1) A description of the work for which the subbid is being solicited.

{2) The date, time and location where subbids are to be submitted.

(3) The name of the individual within the company who will be available to answer questions
about the project.

(4) Where bid documents may be reviewed.

(5} Any special requirements that may exist, such as insurance, licenses, bonds and financial
arrangements.

If there are more than three (3) minority businesses in the general locality of the project who

offer similar contracting or subcontracting services in the specific trade, the contractor(s) shall

notify three (3), but may contact more, if the contractor(s) so desires.

During the bidding process, comply with the contractor(s) requirements listed in the proposal for

minority participation.

Identify on the bid, the minority businesses that will be utilized on the project with

corresponding total dollar value of the bid and affidavit listing good faith efforts as required by

G.S. 143-128.2(c) and G.S. 143-128.2(f).

Make documentation showing evidence of implementation of PM, CM-at-Risk and First-Tier

Subcontractor responsibilities available for review by State Construction Office and HUB Office,

upon request.

Upon being named the apparent low bidder, the Bidder shall provide one of the following: (1) an

affidavit (Affidavit C) that includes a description of the portion of work to be executed by

minority businesses, expressed as a percentage of the total contract price, which is equal to or

more than the applicable goal; (2) if the percentage is not equal to the applicable goal, then

documentation of all good faith efforts taken to meet the goal. Failure to comply with these

requirements is grounds for rejection of the bid and award to the next lowest responsible and

responsive bidder.

The contractor(s) shall identify the name(s) of minority business subcontractor(s) and
corresponding dollar amount of work on the schedule of values. The schedule of values shall be
provided as required in Article 31 of the General Conditions of the Contract to facilitate
payments to the subcontractors.

The contractor(s) shall submit with each monthly pay request(s) and final payment(s), “MBE
Documentation for Contract Payment” — (Appendix E), for designer’s review.

During the construction of a project, at any time, if it becomes necessary to replace a minority
business subcontractor, immediately advise the owner, State Construction Office, and the
Director of the HUB Office in writing, of the circumstances involved. The prime contractor
shall make a good faith effort to replace a minority business subcontractor with another minority
business subcontractor.
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k. If during the construction of a project additional subcontracting opportunities become available,
make a good faith effort to solicit subbids from minority businesses.

1. Itis the intent of these requirements apply to all contractors performing as prime contractor and
first tier subcontractor under construction manager at risk on state projects.

6. Minority Business Responsibilities
While minority businesses are not required to become certified in order to participate in the State
construction projects, it is recommended that they become certified and should take advantage of the
appropriate technical assistance that is made available. In addition, minority businesses who are
contacted by owners or bidders must respond promptly whether or not they wish to submit a bid.

SECTION 4: DISPUTE PROCEDURES

It is the policy of this state that disputes that involves a person's rights, duties or privileges, should be
settled through informal procedures. To that end, minority business disputes arising under these
guidelines should be resolved as governed under G.S. 143-128(g).

SECTION 5: These guidelines shall apply upon promulgation on state construction projects. Copies of
these guidelines may be obtained from the Department of Administration, State Construction Office,
(physical address) 301 North Wilmington Street, Suite 450, NC Education Building, Raleigh, North
Carolina, 27601-2827, (mail address) 1307 Mail Service Center, Raleigh, North Carolina, 27699-1307,
phone (919) 807-4100, Website: www.nc-sco.com

SECTION 6: In addition to these guidelines, there will be issued with each construction bid package

provisions for contractual compliance providing minority business participation in the state construction
program.
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MINORITY BUSINESS CONTRACT PROVISIONS (CONSTRUCTION)

APPLICATION:

The Guidelines for Recruitment and Selection of Minority Businesses for Participation in State
Construction Contracts are hereby made a part of these contract documents. These guidelines shall
apply to all contractors regardless of ownership. Copies of these guidelines may be obtained from the
Department of Administration, State Construction Office, (physical address) 301 North Wilmington
Street, Suite 450, NC Education Building, Raleigh, North Carolina, 27601-2827, (mail address) 1307
Mail Service Center, Raleigh, North Carolina, 27699-1307, phone (919) 807-4100, Website:
http://www.nc-sco.com

MINORITY BUSINESS SUBCONTRACT GOALS:

The goals for participation by minority firms as subcontractors on this project have been set at 10%.

The bidder must identify on its bid, the minority businesses that will be utilized on the project with
corresponding total dollar value of the bid and affidavit (Affidavit A) listing good faith efforts or
affidavit (Affidavit B) of self-performance of work, if the bidder will perform work under contract by its
own workforce, as required by G.S. 143-128.2(c) and G.S. 143-128.2(f).

The lowest responsible, responsive bidder must provide Affidavit C, that includes a description of the
portion of work to be executed by minority businesses, expressed as a percentage of the total contract
price, which is equal to or more than the applicable goal.

OR

Provide Affidavit D, that includes a description of the portion of work to be executed by minority
businesses, expressed as a percentage of the total contract price, with documentation of Good Faith
Effort, if the percentage is not equal to the applicable goal.

OR

Provide Affidavit B, which includes sufficient information for the State to determine that the bidder does
not customarily subcontract work on this type project.

The above information must be provided as required. Failure to submit these documents is
grounds for rejection of the bid.
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MINIMUM COMPLIANCE REQUIREMENTS:

All written statements, affidavits or intentions made by the Bidder shall become a part of the agreement
between the Contractor and the State for performance of this contract. Failure to comply with any of
these statements, affidavits or intentions, or with the minority business Guidelines shall constitute a
breach of the contract. A finding by the State that any information submitted either prior to award of the
contract or during the performance of the contract is inaccurate, false or incomplete, shall also constitute
a breach of the contract. Any such breach may result in termination of the contract in accordance with
the termination provisions contained in the contract. It shall be solely at the option of the State whether
to terminate the contract for breach.

In determining whether a contractor has made Good Faith Efforts, the State will evaluate all efforts
made by the Contractor and will determine compliance in regard to quantity, intensity, and results of
these efforts. Good Faith Efforts include:

(1) Contacting minority businesses that reasonably could have been expected to submit a quote and
that were known to the contractor or available on State or local government maintained lists at
least 10 days before the bid or proposal date and notifying them of the nature and scope of the
work to be performed.

(2) Making the construction plans, specifications and requirements available for review by prospective
minority businesses, or providing these documents to them at least 10 days before the bid or
proposals are due.

(3) Breaking down or combining elements of work into economically feasible units to facilitate
minority participation.

(4) Working with minority trade, community, or contractor organizations identified by the Office for
Historically Underutilized Businesses and included in the bid documents that provide assistance in
recruitment of minority businesses.

(5) Attending any prebid meetings scheduled by the public owner.

(6) Providing assistance in getting required bonding or insurance or providing alternatives to bonding
or insurance for subcontractors.

(7) Negotiating in good faith with interested minority businesses and not rejecting them as unqualified
without sound reasons based on their capabilities. Any rejection of a minority business based on
lack of qualification should have the reasons documented in writing.

(8) Providing assistance to an otherwise qualified minority business in need of equipment, loan
capital, lines of credit, or joint pay agreements to secure loans, supplies, or letters of credit,
including waiving credit that is ordinarily required. Assisting minority businesses in obtaining the
same unit pricing with the bidder's suppliers in order to help minority businesses in establishing
credit.

(9) Negotiating joint venture and partnership arrangements with minority businesses in order to
increase opportunities for minority business participation on a public construction or repair project
when possible.

(10) Providing quick pay agreements and policies to enable minority contractors and suppliers to meet
cash-flow demands.
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Attach to Bid Attach to Bid Arttach to Bid Attach to Bid Attach to Bid Attach to Bid  Attach to Bid  Attach to Bid

Identification of HUB Certified/ Minority Business Participation

I

{Name of Bidder)
do hereby certify that on this project, we will use the following HUB Certified/ minority business as
construction subcontractors, vendors, suppliers or providers of professional services.

Firm Name, Address and Phone # Work Type *Minority *HUB
Category Certified
{Y/N)

*Minority categories: Black, African American (B), Hispanic (H), Asian American {A) American Indian (1),
Female (F) Socially and Economically Disadvantaged (D)

** HUB Certification with the state HUB Office required to be counted toward state participation goatls.

The total value of minority business contracting will be ($)
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Attach to Bid Aftach to Bid  Attach to Bid Attach to Bid Attach to Bid  Attach 1o Bid  Attach to Bid  Attach to Bid
State of North Carolina AFFIDAVIT A - Listing of Good Faith Efforts
County of

(Name of Bidder)
Affidavit of
| have made a good faith effort to comply under the following areas checked:
Bidders must earn at least 50 points from the good faith efforts listed for their bid to be
considered responsive. (1 NC Administrative Code 30 1.0101)
D 1 ~ (10 pts) Contacted minority businesses that reasonably could have been expected to submit a quote and

that were known to the contractor, or available on State or local government maintained lists, at least 10 days
before the bid date and notified them of the nature and scope of the work o be performed.

P --(10 pts) Made the construction plans, specifications and requirements available for review by prospective
minority businesses, or providing these documents to them at least 10 days before the bids are due.

Qa- (15 pts) Broken down or combined elements of work into economically feasible units to facilitate minority
participation.
3 a- (10 pts) Worked with minority trade, community, or contractor organizations identified by the Office of

Historically Underutilized Businesses and included in the bid documents that provide assistance in
recruitment of minority businesses.

D 5 — (10 pts) Attended prebid meetings scheduled by the public owner.

- {20 pts) Provided assistance in getting required bonding or insurance or provided alternatives to bonding
or insurance for subcontractors.

D 7 — (15 pts) Negotiated in good faith with interested minority businesses and did not reject them as
unqualified without sound reasons based on their capabilities. Any rejection of a minority business based on
lack of qualification should have the reasons documented in writing.

Hs- (25 pts) Provided assistance to an otherwise gqualified minority business in need of equipment, loan
capital, lines of credit, or joint pay agreements to secure loans, supplies, or letters of credit, including waiving
credit that is ordinarily required. Assisted minority businesses in obtaining the same unit pricing with the
bidder's suppliers in order to help minority businesses in establishing credit.

Q- {20 pts) Negotiated joint venture and partnership arrangements with minority businesses in order {o
increase opportunities for minority business participation on a public construction or repair project when
possible.

D 10- (20 pts) Provided quick pay agreements and policies to enable minority contractors and suppiiers to
meet cash-flow demands.

The undersigned, if apparent low bidder, will enter into a format agreement with the firms listed in the
Identification of Minority Business Participation schedule conditional upon scope of contract to be
executed with the Owner. Substitution of contractors must be in accordance with GS143-128.2(d)
Failure to abide by this statutory provision will constitute a breach of the contract.

The undersigned hereby certifies that he or she has read the terms of the minority business
commitment and is authorized to bind the bidder to the commitment herein set forth.

Date; Name of Authorized Officer:

Signature:

Title:

State of , County of
Subscribed and sworn to before me this day of 20
Notary Public
My commission expires

MBForms 2002-Revised Juky 2010






Attach to Bid  Attach to Bid Attach to Bid Attach to Bid Attach fo Bid Attach to Bid Aftach to Bid  Aftach to Bid

State of North Carolina --AFFIDAVIT B-- Intent to Perform Contract

with Own Workforce.
County of

Affidavit of

{Name of Bidder)
| hereby certify that it is our intent to perform 100% of the work required for the

contract.

{Name of Project)

tn making this certification, the Bidder states that the Bidder does not customarily subcontract elements
of this type project, and normally performs and has the capability to perform and will perform ail
elements of the work on this project with his/her own current work forces; and

The Bidder agrees to provide any additional information or documentation requested by the owner in
support of the above statement. The Bidder agrees to make a Good Faith Effort to utilize minority
suppliers where possible.

The undersigned hereby certifies that he or she has read this certification and is authorized to bind the
Bidder to the commitments herein contained.

Date; Name of Authorized Officer:
Signature:
Title:
State of , County of
Subscribed and sworn to before me this day of 20

Notary Public
My commission expires

MBForms 2002-Revised July 2010






Do not submit with bid Do not submit with bid Do not submit withbid Do not submit with bid

State of North Carolina - AFFIDAVIT C - Portion of the Work to be

Performed by HUB Certified/Minority Businesses
County of

(Note this form is to be submitted only by the apparent lowest responsible, responsive bidder.)

If the portion of the work to be executed by HUB certified/minority businesses as defined in GS143-
128.2(g) and 128.4(a).(b).{e) is equal to or greater than 10% of the bidders total contract price, then the
bidder must complete this affidavit.

This affidavit shall be provided by the apparent lowest responsible, responsive bidder within 72 hours
after notification of being low bidder.

Affidavit of | do hereby certify that on the
{Name of Bidder)
{Project Name)
Project ID# Amaunt of Bid $
| will expend a minimum of % of the total doliar amount of the contract with minority business

enterprises. Minority businesses will be employed as construction subcontractors, vendors, suppliers
or providers of professional services. Such work will be subcontracted to the following firms listed

below. Attach additional sheets if required
Name and Phone Number *Minority **HUB Work Dollar Value
Category | Certified Description
Y/N

*Minority categories: Black, African American (B}, Hispanic (H), Asian American (A) American indian (1),
Femate (F) Socially and Economically Disadvantaged (D)
** HUB Certification with the state HUB Office required to be counted toward state participation goals.

Pursuant to GS143-128.2(d), the undersigned will enter into a formal agreement with Minority Firms for
work listed in this schedule conditional upon execution of a contract with the Owner. Failure to fulfill
this commitment may constitute a breach of the contract.

The undersigned hereby certifies that he or she has read the terms of this commitment and is
authorized to bind the bidder to the commitment herein set forth.

Date: Name of Authorized Officer:
Signature:
Title:
State of , County of
Subscribed and sworn to before me this day of 20

Notary Public
My commission expires

MBForms 2002-Revised July 2010







Do not submit with the bid Do not submit with the bid Do not submit with the bid Do not submit with the bid Do not submit with the bid

State of North Carolina AFFIDAVIT D - Good Faith Efforts

County of
(Note this form is to be submitted only by the apparent lowest responsible, responsive bidder.)

If the goal of 10% participation by HUB Certified/ minority business is not achieved, the Bidder shall
provide the following documentation to the Owner of his good faith efforts:

Affidavit of | do hereby certify that on the
(Name of Bidder})
{Project Name)
Project ID# Amount of Bid $
| will expend a minimum of % of the total dollar amount of the contract with HUB certified/

minority business enterprises. Minority businesses will be employed as construction subcontractors,
vendors, suppliers or providers of professional services. Such work will be subcontracted to the
following firms listed below. (Attach additionat sheets if required)

Name and Phone Number *Minority | **HUB Work Dollar Value
Category | Certified Description
YN

*Minority categories: Black, African American (B}, Hispanic (H), Asian American (A) American indian (1),
Female (F) Socially and Economically Disadvantaged (D)
* HUB Certification with the state HUB Office required to be counted toward state participation goals.

Examples of documentation that may be required to demonstrate the Bidder's good faith efforts to meet the goals set forth in these provisions
include, but are not necessarily limited to, the following:

A. Copies of solicitations for quotes to at least three (3) minority business firms from the source list provided by the State for each subcontract
to be let under this contract (if 3 or more firms are shown on the source list). Each solicitation shali contain a specific description of the
work 1o be subcontracted, location where bid documents can be reviewed, representative of the Prime Bidder to contact, and location,
date and time when quotes must be received.

B. Copies of quotes or responses received from each firm responding to the solicitation.

C. A telephone log of follow-up calls to each firm sent a solicitation.

D. For subcontracts where a minority business firm is not considered the lowest responsitle sub-bidder, copies of quotes received from all
firms submitting quotes for that particular subcontract.

E. Documentation of any contacts or correspondence to minority business, community, or contractor organizations in an attempt to meet the
goal.

F. Copy of pre-bid roster

G. Letter documenting efforts to provide assistance in obtaining required bonding or insurance for minority business.

H. Letter detailing reasons for rejection of minority business due to lack of qualification.

|. Letter documenting proposed assistance offered to minority business in need of equipment, loan capital, lines of credit, or joint pay
agreements to secure oans, supplies, or letter of credit, including waiving credit that is ordinarily required.

Failure to provide the documentation as listed in these provisions may resuit in rejection of the bid and award to the next lowest responsible
and responsive bidder.

Pursuant to GS143-128.2(d), the undersigned will enter into a formal agreement with Minority Firms for
work listed in this schedule conditional upon execution of a contract with the Owner. Failure to fulfill
this commitment may constitute a breach of the contract.

MBForms 2002-Revised May 2010 -1-







Do not submit with the bid Do not submit with the bid Do not submit with the bid Do not submit with the bid Do not submit with the bid

The undersigned hereby certifies that he or she has read the terms of this commitment and is
authorized to bind the bidder to the commitment herein set forth.

Date: Name of Authorized Officer:
Signature:
Title:
State of , County of
Subscribed and sworn to before me this day of 20

Notary Public
My commission expires

MBForms 2002-Revised May 2010 -2-






MINORITY BUSINESS PARTICIPATION:
ADDITIONAL INFORMATION

Department of Administration, HUB Office
Main Office: 919-807-2330

Fax: 919-807-2335

Email: HUBOffice. DOA@doa.nc.gov

Physical Location:
Administration Building (Suite 4109)
116 W. Jones Street, Raleigh, N.C.

Web Site: htip://www.doa.ncgov/defaultaspx

Certified HUB's are registered with the Division of Purchase and Contract’s web-based HUB Vendor
Directory (Vendorlink). Prime contractors may use the HUB Vendor Directory to identify HUB's in order
to send them notification of their subcontracting opportunities.

NC Interactive Purchasing System web site:
hitps://www.ips.state.nc.us/ips/

NC VendorLink web site:
htips://www.ips.state.nc.us/vendor/VendorPubMain.aspx

To search VendorLink for HUB's:
https://www.ips.state.nc.us/vendor/SearchvVendor.aspx

Additional resources:
hitp://www.doa nc.egov/hub/CutReach.aspx







BID/ACCEPTANCE FORM

for

New Four-Bay Salt Storage Building, Gaston County
ID# 15-12617-01A

This contract is for construction of a new, four-bay salt storage facility. The building is constructed of
cast in place concrete walls bearing on a shallow concrete foundation, with wood truss roof. There is
minor electrical work, but no plumbing or mechanical work in this project.

We are in receipt of Addendum 1 2 3

The undersigned, as bidder, proposes and agrees if this bid is accepted to contract with the State of
North Carolina through the Department of Transportation for the furnishing of all materials, equipment,
and labor necessary to complete the construction of the work described in these documents in full and
complete accordance with plans, specifications, and contract documents, and to the full and entire
satisfaction of the State of North Carolina and the Depariment of Transportation, for the sum of:

BASE BID; Dollars $
Respectively submitted this day of 20
(Contractor’s Name)
Federal ID#: By:
Witness: Title:
(Owner, pariner, corp. Pres. Or Vice President)
Address;
{Proprietorship or Partnership)
Attest: (corporation) Email Address:
(Corporate Seal)
By: License #:
Title:

{Corporation, Secretary./Ass't Secretary.)

ACCEPTED by the STATE OF NORTH CAROLINA
through the

Total amount of accepted by the owner, included base bid and bid alternates:

NC Department of Transportation

(Agencyfinstitution)

BY: TITLE:

State of North Carolina Standard Form of Informat Contract and General Conditions 15






FORM OF PERFORMANCE BOND

Date of Contract:

Date of Execution:

Name of Principal
(Contractor)

Name of Surety:

Name of Contracting
Body:

Amount of Bond:

Project

KNOW ALL MEN BY THESE PRESENTS, that we, the principal and surety above
named, are held and firmly bound unto the above named contracting body, hereinafter
called the contracting body, in the penal sum of the amount stated above for the payment
of which sum well and truly to be made, we bind, ourselves, our heirs, executors,
administrators, and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION 1S SUCH, that whereas the principal
entered into a certain contract with the contracting body, identified as shown above and
hereto attached:

NOW, THEREFORE, if the principal shall well and truly perform and fulfill all the
undertakings, covenants, terms, conditions and agreements of said contract during the
original term of said contract and any extensions thereof that may be granted by the
contracting body, with or without notice to the surety, and during the life of any guaranty
required under the contract, and shall also well and truly perform and fulfill all the
undertakings, covenants, terms, conditions and agreements of any and all duly authorized
modifications of said contract that may hereafter be made, notice of which modifications to
the surety being hereby waived, then, this obligation to be void; otherwise to remain in full
force and virtue.

IN WITNESS WHEREOF, the above-bounden parties have executed this
instrument under their several seals on the date indicated above, the name and corporate
seal of each corporate party being hereto affixed and these presents duly signed by its
undersigned representative, pursuant to authority of its governing body.

Executed in counterparts.







Witness :

Contractor: (Trade or Corporate Name)

By:
{Proprietorship or Partnership)
Attest. (Corporation) Title :
{Owner, Partner, or Corp. Pres. or Vice
Pres. only)
By:
Title:
{Corp. Sec. or Asst. Sec.. only)
(Corporate Seal)
(Surety Company)
Withess : By:
Title :
(Attorney in Fact)
Countersigned :

{Surety Corporate Seal)

(N.C. Licensed Resident Agent)

Name and Address-Surety Agency

Surety Company Name and N.C.
Regional or Branch Office Address






FORM OF PAYMENT BOND

Date of Contract:

Date of Execution:
Name of Principal
(Contractor)

Name of Surety:

Name of Contracting
Body:

Amount of Bond:

Project

KNOW ALL MEN BY THESE PRESENTS, that we, the principal and surety above
named, are held and firmly bound unto the above named contracting body, hereinafter called
the contracting body, in the penal sum of the amount stated above for the payment of which
sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, and
successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal entered
into a certain contract with the contracting body identified as shown above and hereto attached:

NOW, THEREFORE, if the principal shall promptly make payment to all persons
supplying labor/material in the prosecution of the work provided for in said contract, and any
and all duly authorized modifications of said contract that may hereafter be made, notice of
which modifications to the surety being hereby waived, then this obligation to be void; otherwise
to remain in full force and virtue.

IN WITNESS WHEREOQF, the above-bounden parties have executed this instrument
under their several seals on the date indicated above, the name and corporate seal of each
corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

Executed in counterparts .







Witness :

Contractor: (Trade or Corporate Name)

By:
{Proprietorship or Partnership)
Attest: (Corporation) Title :
(Owner, Partner, or Corp. Pres. or Vice
Pres. only)
By:
Title :
{Corp. Sec. or Asst. Sec.. only)
(Corporate Seal)

(Surety Company)

Witness : By:
Title :

{Attorney in Fact)

Countersigned :

{Surety Corporate Seal)

(N.C. Licensed Resident Agent)

Name and Address-Surety Agency

Surety Company Name and N.C.
Regicnal or Branch Office Address
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APPENDIX E

MBE DOCUMENTATION FOR CONTRACT PAYMENTS

Prime Contractor/ Architect:

Address & Phone:

Project Name:

Pay Application #: Period:

The following is a list of payments made to Minority Business Enterprises on this project for the above-
mentioned period.

MBE FIRM NAME * INDICATE AMOUNT TOTAL TOTAL
TYPE OF PAID PAYMENTS TO AMOUNT
MBE THIS MONTH DATE COMMITTED

*Minority categories: Black, African American (B), Hispanic (H), Asian American (),
American Indian (I), Female (F), Social and Economically Disadvantage (D)

Date: Approved/Certified By:

Name

Title

Signature

SUBMIT WITH EACH PAY REQUEST & FINAL PAYMENT

{Revised on 3/14/2003)
MBGuidelines 2002 - viil-






North Carolina
State Construction Office

PROJECT APPROVAL AUTHORIZATION
FINAL INSPECTION FOR OWNER OCCUPANCY :

Project: GASTON COUNTY FOUR-BAY SALT STORAGE BUILDING

8CO Identification Number: 15-12617-01A Contract Completion Date:

Project Owning Agency: NC Department of Transportation, Division 12

Owning Agency’s Requester: NCDOT Facility Design Unit Date:

Cesigner’s Statement:

Facility Design Unit {Designer of Project) provides information to the
owner and the State Construction Office that the project has been evaluated
and field inspected to assure that construction meets contract reguirements
for final inspection to allow occupancy by the owning agency.

Designer’s Representative Signature

Project Description: Construction of a new four-bay salt storage building.

BACK~UP DATA:
CONTRACTORS’ APPROVAL DOCUMENTS:

Contractor’s statement of completion
with request for designer’s inspection: Date N/a []

Designer’s Pre-final Punch List Inspection with
copies provided to the Owning Agency and State
Construction Office: Date N/A {]

Designer provides the Owning Agency and the
State Construction Qffice verification the punchlist
has been completed: Date N/A ]

Scheduled Final Inspection by designer
accompanied by the Owning Agency and the
State Construction Office Date N/A ]

SCO Electrical Inspection {(Certificate of
Electrical Completion): Date N/A []

SCO (Rev. 02/25/10)






North Carolina
State Construction Office

Certificate of Occupancy by Local Authority
Having Jurisdiction: (Community College)

Installer’s Fire Alarm System Record of

Completion {(Certificatiocn) as required by NFPA 72:

Installer’s Sprinkler System Record of Material
and Test Reports as required by:

NFPA 13-{Sprinkler Systems)

NFPA 14-(Standpipe and Hose Systems)

NFPA 20~ (Centrifugal Fire Pumps)

NFPA 22~ (Water Tanks for Private Fire Protection)
NFPA 24~ (Private Fire Service Mains)

Other: SCO Approval Letter Sprinkler System

Designer’s Inspection to Assure Life Safety
Construction involving Fire Protection Systems
(Fire Alarm, Sprinkler, etc.), egress, fire
rated walls and egress travel distances are
constructed 1in accordance with contract
documents:

Dept. cf Labor Approval for Elevator:

Dept. of Labor Approval for Boiler & Pressure Vessels:

Engr’s. Verification Letter Fire Damper Operation
Health Dept. Inspection and Acceptance for Use:
Domestic Water Test Report and Acceptance for Use:
Laboratory Hood Certification:

Engineer’s Approval of Test & Balance Report (TAB)
Engineer’s Approval Battery Powered Emer. Devices
Engineer’s Approval Emergency Generatcr Load Test
Engineer’s Approval Electrical Svc Grnd Test Rpt
Backflow Preventer Certification

Engineer’s Approval Stair/Ramp Survey

Engineer’s Approval Site Survey (DENR)

Metal Building Manufacturer’s Warranty

Roofing Manufacturer’s Warranty

Commissioning Engineer’s Approval

Lightning Protection UL Master Label

SCO (Rev. 02/25/10)

Date

Date

Date
Date
Date
Date
Date
Date

Date
Date
Date
Date
Date
Date
Date
Date
Date
Date
Date
Date
Date
Date
Date
Date
Date
Date

N/A K]

N/A
N/A X
N/A X
N/A X
N/A X
N/A [X]
N/A K]
N/A [X]
N/A X
N/A X
N/A
N/A
N/A
N/A [X]
N/a [X]
N/A X
N/A
N/A [
N/A X
N/A [X]
N/ [X]
N/A
N/A ]
N/A X
N/A






North Carolina

State Construction 0Office

Special Inspector’s Final Report/Resclutions
Dept. of Agriculture Approval for Fuel Tanks:

Ownier’s Assumption of Respensibility for
Maintenance, Heat, Utilities, and
Insurance. Comments:

Established Date for Guarantees and Warranties.
Comments:

Cancellation of Contractors’ Insurance Carriers
Public Liability, Property Damage and Builders’
Risk)

Designer’s Approval: Date: Signature:

SCO Approval: Date: Signature:

SCC (Rev. 02/25/10)

Date
Date

Date

Date

Date

N/A [X]

N/A

N/A [

N/A []

N/A ]







Owner [

Designer ]
CONSENT OF SURETY Contractor [] sCoID#
COMPANY TO FINAL Surety M
PAYMENT Other ]

For Use with State of North Carolina Projects

PROJECT Name & Location:

TO: (OWNER)

CONTRACT FOR:

CONTRACT DATE:

CONTRACTOR:

In accordance with the provisions of the contract between the owner and the contractor as
indicated above, the (here inset name and address of surety company)

SURETY COMPANY

on bond of (here insert name and address of contractor)
CONTRACTOR

hereby approves of the final payment to the contractor, and agrees that final payment to the
contractor shall not relieve the surety company of any of its obligations to (here insert name and
address of owner)

OWNER
as set forth in said surety company's bond.
IN WITNESS WHEREOF,
the surety company has hereunto set its hand this day of , 20
Surety Company
Signature of Authorized
Representative
Attest: Title

(Visible Seal):






SECTION 316

Owner []

Designer  []
CONTRACTOR'S Contractor [ ]Code ltem
AFFIDAVIT OF Surety L]
RELEASE OF LIENS Other Il

For Use with State of North Carolina Projects

TO: (OWNER)

CONTRACT FOR:

CONTRACT DATE:

SCO PROJECT ID:

PROJECT INFORMATION:
(Name & Location)

State of:
County of;

The undersigned, pursuant to Article 36 of the General Conditions of the Contract, hereby certifies
that to the best of his knowledge, information and belief, the Releases or Waivers of Lien attached
hereto include the contractor, ali subcontractors, all suppliers of materials and equipment, and all
performers of work, labor or services who have or may have liens against any property of the owner
arising in any manner out of the performance of the contract referenced above.

SUPPORTING DOCUMENTS CONTRACTOR:
ATTACHED HERETO: Address:
By

Subscribed and sworn to before me
this day of , 20
Signature Notary Public:

Printed Name of Notary Public:

My Commission Expires:






Owner N

Designer ]
CONTRACTOR'S Contractor [ Code Item
AFFIDAVIT OF PAYMENT Surety ]
OF DEBTS AND CLAIMS Other O

For Use with State of North Carolina Projects

TO (OWNER)

CONTRACT FOR:
CONTRACT DATE:

PROJECT INFORMATION:
Name & Location:

State of.
County of:

The undersigned, pursuant to Article 36 of the General Conditions of the Contract, hereby certifies
that, he has paid in full or has otherwise satisfied all obligations for all materials and equipment
furnished, for all work, labor and services performed, and for all known indebtedness and claims
against the contractor for damages arising in any manner in connection with the performance of the
contract referenced above for which the owner or his property might in any way be held responsibie.

SUPPORTING DOCUMENTS ATTACHED HERETO:

1. Consent of Surety to Final Payment. Whenever surety is involved, Consent of Surety is required.
Indicate attachment: (yes ) (no ).

The following supporting documents should be attached hereto if required by the
owner:

a. Contractor's Release or Waiver of Liens, conditional upon receipt of final payment.
b. Separate Releases or Waivers of Liens from subcontractors and material and equipment

suppliers to the extent required by the owner, accompanied by a list thereof.
¢. Contractor's Affidavit of Release of Liens.

CONTRACTOR:

Address:

By:

Subscribed and sworn to before me this __day of 20
Signature of Notary Public:

Printed Name of Notary Public:

My Commission Expires:






